

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

001-60M99 Highways - Executed

Bridge deck repairs and thin polymer overlay of the existing bridge deck of SN 099-0263 carrying US 30 (Cass Street) over Spring Creek in the City of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-205-11	NHPP6KEQ(724)	27-B-I	FAP 607	Bridges	1-78396-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	15.00	0.00	No	

002-60Y68 Highways - Executed

Landscaping within the following boundaries of I-90/94: Roosevelt Road to Washington Blvd. and Peoria St. to Clinton St., and I-290: Roosevelt Rd. to Van Buren St. and Ashland Ave. to Clinton St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-451-14	NHPPXSXD(867)	2014-052 LS	FAI 90 FAI 94 FAI 290	Miscellaneous	1-78691-6030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

003-62C51 Highways - Executed

Resurfacing and pedestrian ramp improvement project on IL 83 (Torrence Ave.) from Glenwood Dyer Rd. to south of I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-358-16	STPTW73(855)	(3076-1 & 3077)RS-1	FAU 2937	Pavement Miscellaneous	1-79112-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	20.00	0.00	No

004-62F03 Highways - Executed

Bridge rehabilitation in Northfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-187-17	STPW4JY(526)	2017-005BR	FAU 1291	Miscellaneous Pavement Bridges	1-75185-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	22.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

005-62F30 Highways - Executed

Superstructure replacement, retaining wall modifications, approach slab replacement, HMA resurficing and ADA ramp installation on IL 171 over CSX RR/Ingredion RR spur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-276-17	STPF1JH(812)	46VB-2-BR	FAU 3565	Miscellaneous Pavement Bridges	1-79091-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		120		19.00	0.00	No

006-62F48 Highways - Executed

Resurfacing, pedestrian ramp improvement, and culvert repair on US 41 from Park Ave. West to Il 176 (Rockland Rd.); and on IL 22 from Tennyson Lane to US 41. 8.29 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-009-18	NHPPPD9N(195)	2017-032RS	FAP 346 FAP 337	Pavement Miscellaneous	1-78944-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/25/2019		5	18.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

007-62G07 Highways - Executed

Removal and replacement of headwalls and wingwalls on either side of the existing double cell box culvert crossing Burnham Ave., 40 ft north of 202nd St. in Lynwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-108-18	N/A	2017-063BR	FAU 2943	Bridges	0-01625-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	8.00	0.00	No	

008-62G88 Highways - Executed

Cleaning and painting designated steel surfaces of I-290 bridge (SN 022-0107) at Metra (north of IL 19 - Irving Park Road) in the Village of Itasca.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-275-18	NHPPWIWQ(867)	2018-060-BP	FAI 290	Bridges	0-01515-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

009-62H47 Highways - Executed

Resurfacing on Palatine Rd. approximately 100 feet west of the centerline of US 14 (Northwest Hwy.) to 70 feet east of centerline of US 12 (Rand Rd.). 2.93 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-251-19	NHPPIDYP(407)	2018-098-RS&SW	FAP 305	Pavement	1-80325-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	15.00	0.00	No	

010-64N19 Highways - Executed

Pavement patching on US 20 from Ayp Road to Browns Mill Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-010-19	N/A	D2 PP 2019-1	FAP 301	Pavement	0-01625-2007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

011-64N24 Highways - Executed

Removal and replacement of culvert in the south leg of the intersection of IL 251 and US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-015-19	N/A	110CR	FAS 1177	Pavement	0-01625-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

012-66E75 Highways - Executed

Paching, milling, and resurfacing at various locations on IL 23/IL 71 from Freemont St. to 0.2 miles south of McKinley Rd., and 0.1 mile south of Lincoln Place.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-099-15	NHPP3PBN(850)	1,1Z(42,46,49,51,61CS) 3URS-1	FAP 68 FAP 68A	Pavement	3-02350-0110
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	9.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

013-66E99 Highways - Executed

3P milling and resurfacing of US 6 from IL 178 to the west city limits of Ottawa. 7.11 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-006-16	STPDXBE24	(30,31)RS-4	FAP 623	Pavement	3-00650-0080
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	7.00	0.00	No	

014-66H81 Highways - Executed

Cleaning and painting all structural steel of SN 006-0090 carrying IL 40 over Hennepin Canal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-018-18		(104C-BR)BP	FAP 646	Bridges	0-01515-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

015-66J43 Highways - Executed

Cleaning and painting all structural steel of SN 006-0039 carrying FAI 180 over FAI 80 approximately 4 miles east of Princeton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-093-18	NHPPMA4I(741)	(06-1HB)BP-2	FAI 180	Bridges	0-01515-3002 0-01515-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

016-66J46 Highways - Executed

Cleaning and painting all structural steel of SN 006-0142 carrying IL 89 over a branch of Brush Creek approximately 0.8 miles south of Arlington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-096-18	STPDSI6(062)	(101BR-1)BP	FAP 698	Bridges	0-01515-3006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

017-68A91 Highways - Executed

Resurfacing on US 24 from Maple St. in Lewistown to Little America, and on IL 97 from US 24 to North Clark Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-059-12	NHPP-STPF3C8 (070)	(137,129)RS-4;(137X) RS-4	FAP 317 FAP 30	Pavement	4-00173-0750 4-00173-0760
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	7.00	0.00	No	

018-68D59 Highways - Executed

Bridge repair on Washington Street (IL 40) and the Industrial Spur (IL 40).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-054-17	NHPPHK6S(511)	(50B-4)BR;12 (HVB,HB) BRÛBR	FAP 404	Bridges	4-00052-0300 4-14920-0350
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

019-70997 Highways - Executed

Standard overlay with ADA improvements on US 150 between Mattis Ave. and Propect Ave. in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-044-18	NHPPRWDC(631)	14RS-3	FAP 719	Pavement	5-53006-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

020-70D49 Highways - Executed

5.88 miles of Class A patching from Champaign County line to east of Downs on I-74, and one spot location just south of Hudson on I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt DeWitt McLean	C-95-010-19	N/A	D5 CM2019-7	FAI 74 FAI 39	Pavement	0-01625-5007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

021-72K65 **Highways - Deleted**

Painting portions of 2 bridges on I-72, 1.8 miles west of Barry (SN 075-0098 and Sn 075-0099).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-097-18				Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019			Pending	Pending	No	

022-74261 **Highways - Executed**

3.1 miles of pavement patching, HMA milling and resurfacing, rehab of 2 bridges 3 culvert extensions and guardrail on IL 16 from Ashmore to the Edgar County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-092-07	STP87NZ(832)	(4)RS-4	FAP 91	Bridges Pavement	7-79865-0000 7-79865-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	3.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

023-74419 **Highways - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

024-74432 **Highways - Executed**

Removing and replacing concrete deck beams with a PCC slab superstructure, Bridge approach pavements, HMA resurfacing and guardrail on Montrose Blacktop approximately 1.5 miles south of IL 121 (SN 018-0056).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-035-10	STPYMIE(098)	(12BR)BR	FAP 828	Bridges Pavement	7-50349-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/16/2019		10	6.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

025-74561 Highways - Executed

Superstructure replacement on SN 015-0070 carrying 900 N/IL 316 over Riley Creek Branch, 0.8 miles northwest of Loxa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-038-12	STPX52Z(290)	(6BR3)BR	FAS 1669	Bridges	7-50890-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/01/2019		10	8.00	0.00	No	

026-74863 Highways - Executed

Sealing the bridge decks on 114 structures throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-097-18	STPQTWE(971)	D7 BRIDGE DECK SEALING 2019-1	VARIOUS	Bridges	7-50355-2019 7-50355-2119
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

027-74869 Highways - Executed

8.1 miles of bituminous surface treatment on Cadwell Road from IL 121 to IL 133.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-103-18	STPX5DV(061)	(8,14,14-1,14-2)PVMT PRSV	FAS 659	Pavement	7-51047-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

028-74883 Highways - Deleted

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

029-74888 Highways - Executed

8.3 miles of base repair, pot hole patching and application of bituminous surface treatment at 2 locations on Old US 50; 1) from just west of the Lawrenceville Correctional Center (CR 2100 E) to the intersection of US 50/IL 250; 2) from 1100 North (IL 250 to 1400 East (St. Marie Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-012-19	N/A	D7 SEAL COAT 2019-1	FAP 327	Pavement	0-01625-7007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

030-74889 Highways - Executed

10.5 miles of bituminous surface treatment at 3 locations in Coles County and 4 locations in Shelby County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles Shelby	C-97-013-19	N/A	D7 SEAL COAT 2019-2	VARIOUS	Pavement	0-01625-7008 0-01625-7010 0-01625-7011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

031-74892 Highways - Executed

Placing aggregate wedge shoulders on the Kinmundy/Louisville Blacktop from the Marion County line to US 45 in Louisville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-016-19	N/A	D7 AGG SHLD 2019-1	FAS 2703	Pavement	0-01625-7016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

032-76L35 Highways - Executed

Crack and joint sealing on I-55 from 1.3 miles north of Il 140 to the Macoupin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-183-18	NHPPFJAA(330)	60-(1,2,3)CJS-1	FAI 55	Pavement	8-00664-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	10.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

033-76L99 Highways - Executed

Bridge painting SN 060-0238 and 060-0239 on I-255 over Collinsville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-344-18	NHPPI916(975)	60-7BP-1	FAI 255	Bridges	0-01515-8003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

034-78502 Highways - Executed

Removal and replacement of the existing structures (SN 064-0024 and SN 064-0028) carrying I-24 over CH13 (Country Club Road) near Metropolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-001-16	NHPPMH26(027)	(64-3HB)BR-1	FAI 24	Bridges	9-00485-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2020		25	10.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

035-78617 Highways - Executed

Scour repair below SN 091-0068 carrying IL 127 over Clear Creek south of Alto Pass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-010-18	N/A	D9 SCOUR REPAIR 2018-1	FAS 1909	Bridges	0-01625-9011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

036-78658 Highways - Executed

0.66 miles of HMA partial depth patching over existing PCC pavement on IL 149 from Ken Grey Boulevard to Joiner Street

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-086-18	N/A	D9 PATCH 2019-1	FAP 873	Pavement	0-01625-9008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

037-78659 Highways - Executed

5.6 miles of replacing aggregate shoulder with a 2' safety shoulder consisting of 8" HMA on IL 14 from Mt. Zion Road to Ewing Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-087-18	HSIPC22Y(500)	D9 SAFETY SHLDRS 2019-1	FAP 853	Pavement	9-02200-2910
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

038-78667 Highways - Executed

Bridge repairs and approach work on SN 100-0062 carrying Cambria Rd. over Big Muddy River, 1 mile south of Hurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-076-18	N/A	D9 BRIDGE REPAIR 2019-5	FAS 907	Bridges	0-01625-9012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

039-78693 Highways - Executed

2.4 miles of milling and resurfacing of I-57 southbound from 0.5 miles south of IL 146 to 0.5 miles north of the rest area near the Cache River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-002-19	NHPPE31Z(731)	(91-3)RS-4	FAI 57	Pavement	9-00549-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

040-62C77 Highways - Executed

Resurfacing on US 41 (Skokie Hwy) from 1000 feet north of IL 176 (Rockland Rd) to 100 feet north of IL 120 (Belvidere Rd.).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-384-16	NHPP8LIC(868)	125RS-2	FAP 346	Pavement	1-78945-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/25/2019		5	12.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

041-68E76 Highways - Executed

Installation and removal of guardrail, inlet adjustments and miscellaneous concrete work to separate US 150 (West Jackson Street) from the adjacent multi-use trail from Beverly Avenue to Cedar Avenue, on the northwest side of Morton

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-015-19	N/A	105-BLP	FAU 6757	Pavement Miscellaneous	0-01625-4018

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

042-62G93 Highways - Executed

Bridge deck overlay and approach pavement with latex concrete. Adjacent HMA pavement will be resurfaced to provide a smooth transition.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-280-18	N/A	2018-052-BDR	FAU 3549	Pavement Bridges	0-01625-1008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	3.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

043-62G99 Highways - Executed

Bridge deck overlay, joint repairs, structural repair of concrete, and drainage repairs on 099-0264 carrying US 30 over WCL RR in Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-286-18	NHPPFFS1(675)	2018-050-BD & BJR	FAP 607	Pavement Miscellaneous Bridges	1-79986-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2019		5	12.00	0.00	No

044-62H67 Highways - Executed

Cleaning (sweeping) various expressway and arterial highways throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-281-19	N/A	2018-135-I	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2019			0.00	0.00	No

045-64N16 **Highways - Rejected**

"On-Call" guardrail and fence repairs along state maintained routes in Boone, Carroll, Jo Davies, Ogle, Stephenson and Winnebago Counties.

046-64N17 **Highways - Rejected**

"On-Call" guardrail and fence repairs along state maintained routes in Henry, Lee, Rock Island, Whiteside, and portions of LaSalle Counties.

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

047-64N21 Highways - Executed

Cold milling and HMA resurfacing on IL 2 from chestnut Street to 0.2 mile north in Byron.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-012-19	N/A	D2 RS 2019-1	FAP 742	Pavement	0-01625-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

048-64N23 Highways - Executed

Mill and resurface I-88 bridge roadway approaches on SN 098-0084(EB), 098-0087(EB), 098-0088(WB), 098-0089(WB), and 098-0090(EB).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-014-19	N/A	D2 RS 2019-3	FAI 88	Pavement	0-01625-2008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

049-66J13 Highways - Executed

Install span wire mounted four-way flashing read beacon at the intersection of IL 23 and IL 72. The project includes installation of post-mounted flashing yellow beacon on the advance intersection warning signs adjacent to the north, east, and west legs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-058-18	HSIPH5NW(429)	(25)SFY	FAP 557 FAP 324	Electrical	3-47470-1902

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

050-66J37 Highways - Executed

Concrete deck, bearing, expansion joint, floor drain, guardrail/terminal section removal and replacement, and installing steel bridge railing to SN 006-0061 carrying US 6 over King Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-085-18	N/A	(7BR)BRR	FAS 1247	Bridges	0-01625-3013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	8.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

051-66J42 Highways - Executed

removal and replacement of a 3'x 2' concrete box culvert with 30' ERS RCCP culv ert located on IL 115, 0.7 mile south of Main Street in Cabery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-090-18	N/A	(104)CR	FAP 796	Bridges Pavement Miscellaneous	0-01625-3014

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

052-68E56 Highways - Executed

Intermittent centerline joint repair and partial depth patching on US 67 from north of the city limits of Industry to IL 101.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Schuyler McDonough	C-94-094-18	N/A	(41,42)PP,I	FAP 310	Pavement	0-01625-4010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

053-68E57 Highways - Executed

Partial depth patching on IL 41 from the north city limits of Avon to IL 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough Fulton	C-94-095-18	N/A	(11,12)PP	FAP 574	Pavement	0-01625-4008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

054-68E69 Highways - Executed

Dead tree removal throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-006-19	N/A	D4 DEAD TREE REMOVAL 2019	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2019		10	0.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

055-68E74 Highways - Executed

Structural steel repairs to beams on SN 048-0065 carrying Farnham Street over US 34.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-013-19	N/A	(21-HB-2)BRR	FAP 29	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

056-62H65 Highways - Executed

Expressway mowing south.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-279-19	N/A	2018-128-I	VARIOUS	Miscellaneous	0-01625-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

057-62H66 Highways - Executed

Expressway mowing north.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-280-19	N/A	2018-134-I	VARIOUS	Miscellaneous	0-01625-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2019			0.00	0.00	No	

058-64M21 Highways - Executed

19.53 miles routing, cleaning, and sealing the centerline and shoulder joints on I-39 from the Lee County line to 0.4 miles north of Baxter Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago Ogle	C-92-060-17	NHPPQXFR(868)	(141-1,2,3 & 201-1)	CJS FAI 39	Pavement	0-02024-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

059-64N30 Highways - Executed

Expansion joint replacement, beam end repairs, and bearing replacements on SN 101-0144 carrying Rotary Road over I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-001-19	N/A	D2 BJR 2019-2	FAI 39	Bridges	0-01625-2009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

060-66F57 Highways - Executed

Substructure widening and superstructure replacement on SN 046-0035, 0036 carrying IL 17 over Baker Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-087-18	NHPP0WR2(087)	(1R)BR-1U1	FAP 330	Bridges	3-46035-0000 3-46036-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/06/2019		20	15.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

061-66J67 Highways - Executed

Two application of spray mixtures at designated times, once in the Spring and once in the summer, along I-80, I-55 and IL 113 in Grundy County and along I-55, IL 47, and IL 23 in Livingston County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy Livingston	C-93-042-19	N/A	2019-3 WEED SPRAY	VARIOUS	Miscellaneous	0-02064-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/15/2019		5	0.00	0.00	No

062-72K67 Highways - Executed

9.9 miles of micro-surfacing, cape seal on pavement and fog seal on shoulders, on IL 110/336 and north interchange ramps, and overhead roadway at the IL 61 and IL 110/336 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-099-18	NHPP2WU7(867)	(1-7, 1-8, 1-9, 9) Q	FAP 302 FAP 733	Pavement	6-01250-0000 6-01250-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	5.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

063-72K69 Highways - Executed

Installing cross road pipe culver, existing pipe culvert removal and fill, and related ditch improvements on IL 99 just south of Vaughn Lane, south of Camden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-102-18	N/A	(10) CR	FAP 550	Miscellaneous	0-01625-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

064-72K72 Highways - Executed

Paint 3 bridges on I-55 in northern Montgomery County(SN 068-0036, 0040, 0041).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-106-18	NHPP4Q94(355)	(68-4) BP	FAI 55	Bridges	0-01515-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	3.00	0.00	No	

065-72K73 **Highways - Rejected**

Painting portions of four bridges on I-55, I-155 and US 136 in Logan County (SN 054-0052, 054-0027, 054-0076, 054-0077).

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

066-72K91 Highways - Executed

Bituminous surface treatment and resurfacing on I-55 West Frontage Road, from IL 108 to 18th Avenue, and on I-55 East Frontage Road from IL 48 to IL 108.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-012-19	N/A	(68-2) Q-4 & (68-3) Q-2	FAS 2729 FAI 55	Pavement	0-01625-6009 0-01625-6010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

067-72K94 Highways - Executed

Centerline microsurfacing on I-72 from 0.7 mile west of US 67 to 3.3 miles east of Business IL 72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-020-19	N/A	(69-6, 7, 8, 9) CJS	FAI 72	Pavement	0-01625-6016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

068-72K97 Highways - Executed

Replacing expansion joints, placing microsilica overlay, performing substructure repairs and painting beam ends on SN 059-0035 carrying IL 108 over Lick Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-026-19	STPIP3I(156)	(107) BDR, BJR, BP, BRR	FAP 761	Bridges	6-01032-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

069-74177 Highways - Executed

Replacement of two structures on US 50 over an abandoned railroad and Otter Pond Ditch; and replacement of two superstructures on US 50 over IL 1 and CH 12 north of Lawrenceville (SN 051-0012, 0013, 0014, 0015).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-089-06	NHPP0TPN(995)	(51-23)B	FAP 327	Bridges	7-79911-0000 7-79913-0000 7-81200-0000 7-82150-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2020		15	4.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

070-74868 Highways - Executed

7.8 miles of microsurfacing on Old IL 316 from 0.2 mile north of IL 16 to D Street in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-102-18	STPGJ4D(939)	(4,5,6,7)	PVMT PRSV FAU 7705 FAS 1669 FAU 7619	Pavement	7-51053-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

071-76J81 Highways - Deleted

ADA improvement on N Belt West from Frank Scott Parkway to 17th in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-151-18				Miscellaneous	8-00480-1810

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	Pending	Pending	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

072-76L79 Highways - Executed

Well treatment at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-307-18	N/A	DIST 8 DEEP WELLS 2019-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	0.00	0.00	No	

073-76M03 Highways - Executed

Bridge and joint repair on SN 014-0031 on Old US 50 approximately 1.2 miles east of Aviston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-011-19	N/A	26BDR-BJR-1	FAS 1780	Bridges	0-01625-8006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	15.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

074-76M04 Highways - Executed

Bridge and joint repair on Sn 082-0267 carryinh Bond Avenue over Alton and Southern Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-012-19	N/A	29BDR-BJR-1	FAU 9189A	Bridges	0-01625-8007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	10.00	0.00	No	

075-76M05 Highways - Executed

Bridge repair and guardrail improvements on SN 060-0177 carrying I-55 over Maple Grove Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-013-19	N/A	60-1B-R-1	FAI 55	Bridges	0-01625-8008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	15.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

076-78455 Highways - Executed

Removal and replacement SN 041-055 carrying CH 42 over I-57 at Ina.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-020-15	NHPPB3FU(291)	(41-1)BR-1	FAI 57	Bridges	9-00434-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	15.00	0.00	No	

077-78596 Highways - Executed

1.3 miles of patching, resurfacing and sidewalk ramps along IL 146 in Anna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-050-17	DELTAZEA4(595)	104RS-6	FAP 885	Pavement	9-00299-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

078-78630 Highways - Executed

Inlaying 1.5" HMA, deck repairs, joint replacement and bearing replacement on SN 097-000 and 097-0004 carrying I-64 over the Wabash River into Indiana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-034-18	NHPP2IJI(431)	D9 BRIDGE REPAIR 2019-2	FAI 64	Bridges	9-77740-1800
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2019			2.00	0.00	No	

079-72K03 Highways - Executed

Clean 3 bridges: 1) SN 001-0019, US 24 EB over the Mississippi River in Quincy, 2) SN 001-0068, US 24 WD over the Mississippi River in Quincy, 3) SN 034-0062 US 136 over the Mississippi River near Keokuk, IA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock Adams	C-96-067-17	NHPPWW9F(239)	D6 BRIDGE CLEANING 2017-3	FAP 63 FAP 315	Bridges	6-00288-1400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/24/2019			0.00	0.00	No	

080-72K74 **Highways - Rejected**

Painting portions of 4 bridges on I-72, Business 55, and IL 4 in Sangamon County.

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

081-76K30 Highways - Executed

Bridge joint replacement at south abutment and other repairs on Clark Bridge (US 67 over the Mississippi River (SN 060-0255)).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-226-18	NHPPPREY(875)	100B-1BJR-1	FAP 304	Bridges	8-00297-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		45		11.00	0.00	No	

082-76M06 Highways - Executed

Patching on IL 127 from Montgomery County line to IL 140.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-014-19	N/A	107PP-1	FAP 42	Pavement	0-01625-8009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	12.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

083-76M08 Highways - Executed

Patching on US 67 from Pine Street to Walnut Street in Carrolton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-016-19	N/A	(53,54,55)PP-1	FAS 743	Pavement	0-01625-8012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

084-78677 Highways - Executed

Cleaning and painting portions of 14 structures: 1 in Alexander County, 2 in Franklin County, 1 in Hamilton County, 8 in Jefferson County, 1 in Massac County, and 2 in White County. (SN 041-0039, 0040, 0041, 0042, 0077, 0078, 0087, 0088, 002-0032, 028-0038, 0041, 033-0012, 064-0003, 097-0024)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-102-18	STPUBY6(205)	D9 BRIDGE PAINT 2019-1	VARIOUS	Bridges	0-01515-9001 0-01515-9002 0-01515-9004 0-01515-9005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			195	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

085-46476 Highways - Executed

Removal of existing pavement marking and placing various widths of thermoplastic pavement marking lines, letters, and symbols within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-011-18	N/A	D 1 H-T PVMNT MRK RPR 18-38	VARIOUS	Miscellaneous	0-01585-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2019			0.00	0.00	No

086-46481 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	M-60-016-18	N/A	D 1 REFLECTOR REPL 18-43	VARIOUS	Miscellaneous	0-01595-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2019			0.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

087-46482 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings, and placing new raised pavement marker castings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	M-60-017-18	N/A	D 1 REFLECTOR REPL 18-44	VARIOUS	Miscellaneous	0-01595-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2019			0.00	0.00	No	

088-46483 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings, and placing new raised pavement marker castings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-018-18	N/A	D 1 REFLECTOR REPL 18-45	VARIOUS	Miscellaneous	0-01595-1003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

089-46484 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings, and placing new raised pavement marker castings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	M-60-019-18	N/A	D 1 REFLECTOR REPL 18-46	VARIOUS	Miscellaneous	0-01595-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2019			0.00	0.00	No	

090-46485 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings, and placing new raised pavement marker castings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	M-60-020-18	N/A	D 1 REFLECTOR REPL 18-47	VARIOUS	Miscellaneous	0-01595-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

091-46486 Highways - Executed

Removal of existing pavement marking and placing hot spray thermoplastic pavement and modified urethane marking lines, letters, and symbols within the limits specified on individual work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-021-18	N/A	D 1 PVMNT MKG 18-49	VARIOUS	Miscellaneous	0-01585-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2019			0.00	0.00	No	

092-60484 Highways - Executed

Removal of existing bridge structure carrying 135th Street over Ashland Avenue, also, storm sewer installation, integral retaining wall, sidewalk and concrete barrier wall construction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-404-97	STPBIX2(356)	146B-BR	FAU 2857	Bridges Miscellaneous	1-75688-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/30/2019		5	15.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

093-62B68 Highways - Executed

Realignment and widening project on US 30 at the intersections with Harvey Rd. and Treasure Drive, includes intersection improvement and traffic signals.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kendall	C-91-101-16	NHPPNHN4(655)	16-N-1	FAP 349	Electrical Pavement	1-78180-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	15.00	0.00	No	

094-62F23 Highways - Executed

Resurfacing Palatine Road from US 12 to IL 21, and patching on Dundee Road from east of Kennicott Ave to First Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-267-17	NHPP97ID(676)	2017-020RS	FAP 305 FAP 343	Pavement	1-79370-0000 1-79459-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/25/2019		5	21.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

095-62G14 Highways - Executed

Insatallation of a fiber optic line to provide local centralized control and operation of 6 moveable bridges over the Des Plaines River in Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-155-18	STPR1PL(364)	2018-002I	FAP 607	Electrical	1-77596-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/03/2019		5	14.00	0.00	No	

096-62G66 Highways - Executed

Installation of seven truss mounted LED dynamic message signs, CCTBV, fiber optic networks and roadside bluetooth detectors at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Will	C-91-250-18	NHPPPHWE(465)	2018-024-I	VARIOUS	Miscellaneous	1-80046-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	19.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

097-62G87 Highways - Executed

Cleaning and painting existing steel on structures. IL 137 over US 45, IL 31 over UPRR, and Green Bay Road over North Shore Channel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry Cook Lake	C-91-274-18	NHPP-STPRC1X (895)	2018-061-BP	VARIOUS	Bridges	0-01515-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

098-62G95 Highways - Executed

Drainage improvement project in the median of IL 83 from 67th Street to Plainfield Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-282-18	N/A	2018-054-DR	FAP 344	Earthwork Miscellaneous	0-01625-1010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

099-62H31 Highways - Executed

Crack and joint sealing on US 12 (Rand Rd.) from Ela Road to IL 58 (Golf Rd.)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook	C-91-224-19	NHPPQ1UZ(057)	2018-085-CJS	FAP 334	Pavement Miscellaneous	1-78438-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	14.00	0.00	No	

100-64N09 Highways - Executed

Cleaning and painting structural steel on SN 037-0104 carrying N 1200th Ave. over I-74, 2.0 miles north of IL 81.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-083-18	NHPPW8N3(372)	(37-3HB-1)BP	FAI 74	Bridges	0-01515-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

101-68D79 Highways - Executed

Resurfacing I-39 from the Mclean County line to 0.25 mile north of US 24, includes repair on bridges SN 102-0058 and 102-0059.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-080-17	NHPPYP1W(899)	102 1RS,2RS-1;(2HVB) BRRU	FAI 39	Bridges Pavement	4-00153-0600 4-00153-0650
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

102-70D51 Highways - Executed

25.51 miles of Class A (SPL) and Class B patching_on I-57 between Tuscola and Rantoul, and on I-72 from Champaign to the Piatt County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Douglas	C-95-012-19	N/A	D5 CM2019-9	FAI 72 FAI 57	Pavement	0-01625-5009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

103-46470 Highways - Rejected

Repairing or replacing damaged or deteriorated overhead sign structures, structure components, and supports at locations described in the schedule of locations.

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

104-46503 Highways - Executed

Pavement marking grooving, placing thermoplastic, epoxy, polyurea, modified urethane, preformed plastic, and hot spray thermoplastic pavement marking lines, letter, numbers, and symbols and the removal of existing pavement markings within the limits specified.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-004-19	N/A	D-3 HT PVMNT MRK RPR 19-08	VARIOUS	Pavement Miscellaneous	0-01585-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2020			8.00	0.00	No

105-64L50 Highways - Executed

Cleaning and painting structural steel on SN 037-0117 carrying township 400A over I-80, 2.8 miles west of IL 78.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-084-16	NHPPDE5X(784)	(37-5HB-4)BP	FAI 80	Bridges	0-01515-2004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

106-64N07 Highways - Executed

Cleaning and painting structural steel on SN 037-0102 carrying N 1900th Avenue over I-74, 1.0 mile south of I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-081-18	NHPPQWEG(442)	(37-2HB)BP	FAI 74	Bridges	0-01515-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

107-64N08 Highways - Executed

Clean and paint structural steel on SN 037-0103 carrying N 1700th Avenue over I-74, 3.0 miles south of I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-082-18	NHPP6XIJ(485)	(37-2HB-1)BP	FAI 74	Bridges	0-01515-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

108-68E78 Highways - Executed

Install communications duct, communications vaults, fiber optic cable, CCTV cameras along US 24 and Business Route 24 in and around Washington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-018-19	N/A	17TS-1;35TS;36TS-3	VARIOUS	Electrical	0-02091-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/22/2019			0.00	0.00	No	

109-61E89 Local Roads - Executed

Reconstruct the intersection of Bloomingbank Road at Riverside Road in the Village of Riverside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-151-18	H6BY(634)	17-00084-00-MS (RIVERSIDE)	FAU 3569 FAU 1693	Pavement	1-22166-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	16.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

110-61E90 Local Roads - Executed

Resurface Barrypoint Road from Bloomingbank Road to Fairbank Road, Forext Ave. from Des Plaines River Bridge to Longcommon Road and Herrick Road from Longcommon Road to Cowley Road in the Village of Riverside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-150-18	I12F(143)	17-00085-00-RS (RIVERSIDE)	VARIOUS	Pavement	1-22167-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	23.00	0.00	No	

111-61F08 Local Roads - Executed

Replace the bridge carrying Union Road over the Kishwaukee River, located 0.80 mile north of IL 176.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-152-15	KA6Q(523)	14-00431-00-BR	CH 21	Bridges	1-21593-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/18/2019		15	20.00	0.00	No	

112-61F12 Local Roads - Rejected

Rehabilitate the bridge carrying IL 7 Frontage Road over the Des Plaines River in the City of Lockport.

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

113-61F13 Local Roads - Executed

High friction surface treatment, signing, pavement markings, rumble strips and traffic signal upgrades on Kisk Road from IL 56 to Cherry Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-111-18	ZXJZ(629)	16-00477-00-SP	FAP 360	Electrical	0-00103-1007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				14.00	0.00	No	

114-61F20 Local Roads - Executed

Resurfacing west Avenue from First Street to St. Charles Road in Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-233-18	UBQH(364)	18-00194-00-RS (ELMHURST)	FAU 2659	Pavement	1-22191-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/02/2019		5	16.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

115-61F21 Local Roads - Executed

Pavement reconstruction, widening and resurfacing, traffic signal replacement at the intersection of US 6 and Van Dam Road in the Village of South Holland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-180-15	F8R5(275)	14-00103-00-CH (SOUTH HOLLAND)	FAP 351	Pavement	1-21737-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	17.00	0.00	No	

116-61F23 Local Roads - Executed

Pavement widening, resurfacing, traffic signal installation, street lighting, and construction of a bike/pedestrian path at the intersection of US 14 and Virginia Road in the City of Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-160-18	QIK3(554)	17-00125-00-CH (CRYSTAL LAKE)	FAP 305 FAU 121	Pavement	1-11019-0027 1-22189-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2019		10	14.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

117-61F24 Local Roads - Executed

Resurfacing on Lively Boulevard from Devon Avenue to Landmeier Road in the Village of Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-229-19	B5RU(721)	18-00068-00-RS(ELK GROVE VILL)	FAU 1700	Pavement	1-22190-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/20/2019		5	20.00	0.00	No	

118-61F28 Local Roads - Executed

Intersection improvement on Randall Road at Stearns Road; includes pavement widening, resurfacing, curb and gutter, street lighting and traffic signal improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-207-15	GDCW(566)	14-00214-28-CH	FAP 336	Pavement	1-20114-0600
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	14.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

119-61F30 Local Roads - Executed

Resurfacing on Lies Road from Gary Avenue to Schmale Road in Carol Stream.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-201-18	NUPC(857)	18-00065-00-RS (CAROL STREAM)	FAU 1375	Pavement	1-22186-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	11.00	0.00	No	

120-61F31 Local Roads - Executed

Replace the bridge carrying TR 189A over Indian Creek, 0.10 mile west of Farnsworth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-390-15	W8B2(838)	15-01127-01-BR	TR 189A	Bridges	1-21836-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2019		5	19.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

121-61F38 Local Roads - Executed

Resurfacing on York Road from Grand Avenue to Green Street in Bensenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-204-18	JZKB(780)	18-00098-00-RS (BENSENVILLE)	FAU 2678A	Pavement	1-22185-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2019		5	18.00	0.00	No	

122-61F43 Local Roads - Executed

Rehabilitate the bridges carrying Oak Street and Cherry Street over the UP Railroad in the Village of Winnetka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-239-16	PHYV(585)	15-00104-00-BR (WINNETKA)	OAK ST CHERRY ST	Bridges	1-21909-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/15/2019		5	12.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

123-66J04 Highways - Executed

Removal of the existing parking lot pavement and replacement with a new parking area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-028-19	N/A	PARK ROADS	2018-02 FAP 627	Pavement	0-01635-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

124-68E20 Highways - Rejected

Installation of fiber optic cable, communications equipment and CCTV for a new traffic signal system in Peoria.

125-74694 Highways - Deleted

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

126-76J12 Highways - Executed

Replace bridge 060-2454 carrying IL 157 over Silver Creek Tributary south of Hamel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-272-18	STP77XX(432)	66-BR	FAS 770	Bridges	8-00333-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				15.00	0.00	No	

127-78650 Highways - Executed

Steel, bearing and joint repairs on 11 structures in Alexander, Hamilton and Jefferson Counties. (SN 041-0007, 0087, 0088, 0077, 0078, 002-0032, 033-0038, 0041-0041, 0042, 0097)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-069-18	STPGA3Q(235)	D9 BRIDGE REPAIR 2019-4	VARIOUS	Bridges	9-00687-0000 9-00714-1901 9-00765-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	4.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

128-91568 Local Roads - Executed

Construct 7" PCC pavement, aggregate shoulder and culvert replacment on Sunny Acres Road from South Mahomet Road to US 150 in the Village of Mahomet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-065-18	V6D3(665)	14-00034-00-PV (MAHOMET)	SUNNY ACRES ROAD	Pavement	5-10413-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes	08/01/2019		5	2.00	0.00	No	

129-91575 Local Roads - Executed

Replace the bridge carrying TR 54 over Baum Branch, 3 miles southwest of Jamaica.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-075-18	M2NN(809)	16-09129-00-BR	TR 54	Bridges	5-10457-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

130-93722 Local Roads - Executed

Resurfacing, lighting, and sidewalk improvements on Main Street, from Cross Street to Capitol Street in Mt. Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Brown	C-96-017-19	HXWB(543)	16-00017-01-RS (MT. STERLING)	FAP 317	Pavement	0-01729-6002 6-10820-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/15/2019			4.00	0.00	No	

131-95841 Local Roads - Executed

Rehabilitate 058-3035 and 058-3036 carrying Mound Road over Spring Creek in the City of Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-059-18	EBDH(794)	17-00706-00-BR (DECATUR)	FAU 7359	Bridges	7-10836-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/20/2019		15	4.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

132-97682 Local Roads - Executed

County-wide guardrail replacement and/or repair at various locations in Jersey County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-300-17	6L6T(586)	17-00058-00-GR	VARIOUS	Miscellaneous	0-00103-8003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	20.00	0.00	No	

133-97686 Local Roads - Executed

Construction of roundabouts at Broadway/St. Rose Road, and at Iberg Road/ Veterans Honor Parkway, in the City of Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-301-17	QX2K(199)	17-00070-00-PV (HIGHLAND)	VARIOUS	Pavement	0-00103-8006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	18.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

134-99584 Local Roads - Executed

Replace the bridge carrying TR 203 (Nash Road) over Big Creek, located 3 miles southeast of Anna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-521-13	Z2W0(420)	12-01202-00-BR	TR 203	Bridges	9-10481-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	11.00	0.00	No	

135-72C83 Highways - Executed

Culvert replacement on US 51 over a ditch, 0.9 mile north of IL 16.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-078-09	NHPPTBYU(503)	43 CR	FAP 322	Bridges	6-00513-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2019		10	7.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

136-74849 Highways - Executed

Culvert removal and replacement on Old US 36 over an unnamed stream approximately 0.1 mile west of US 36.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-073-18	STPHBDZ(807)	13,14 CR	FAU 7381	Bridges	7-51049-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/07/2019		15	4.00	0.00	No	

137-62C07 Highways - Executed

Traffic signal modernization at Central Park Avenue. Channelization and traffic signal modernization at Crawford/Pulaski Road, and Kedzie Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-257-16	HSIP8XT6(182)	2016-002N	FAP 351	Electrical	1-78721-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/21/2020		5	19.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

138-70A61 Highways - Executed

Replace the structure carrying Bradley Avenue over I-57, including 0.578 miles of widening and resurfacing on Bradley Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-017-18	NHPP-ITEPLXET (693)	10-33BR	FAI 57	Bridges	5-53044-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2019		10	6.00	0.00	No	

139-61E15 Local Roads - Executed

Reconstructin of Chicago Street from Center Street to Liberty Street, in the City of Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-048-18	E79I(005)	12-00183-00-PV (ELGIN)	FAU 1321	Pavement	1-21516-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2020		10	20.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

140-72C29 Highways - Executed

4.4 miles of resurfacing, patching, shoulders, ADA improvements, bridge repair, bridge deck overlay, culvert repair and riprap on IL 96 from Bear Creek to the Hancock County line (SN 001-0052, 0074, 7039, 7037)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-003-09		(126)RS- 3,BRR,BDR,BJR,SCR	FAP 506	Bridges Pavement	6-00788-0000 6-00788-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	7.00	0.00	No	

141-72J98 Highways - Executed

3.6 miles of pavement patching, HMA surface removal, HMA resurfacing and bridge repairs on I-72 from the Sny Slough structures to east of the Trumpet Interchange at I-172.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-062-17		(75-1-1) RS-2, BRR	FAI 72	Bridges Pavement	6-00175-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	5.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

142-61E44 Local Roads - Executed

Replace the superstructure and repair the abutments on the structure carrying Barker Avenue over Salt Creek in the City of Rolling Meadows.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-396-14	X2F2(133)	14-00112-00-BR ROLLING MEADOWS	BARKER AVENUE	Bridges	1-21557-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				18.00	0.00	No

143-61E74 Local Roads - Rejected

Modifications at 27 intersections in Aurora, Batavia, Geneva, North Aurora and unincorporated Kane County.

144-61E97 Local Roads - Executed

Intersection improvement and the construction of a shared-use path at Kirk Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-362-12	FOLK(303)	11-00201-04-CH	FAP 363	Pavement	0-01739-1001 1-11019-0014 1-22178-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/14/2020		10	16.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

145-61F00 Local Roads - Executed

Roadway reconstruction with drainage and lighting work on State and National Parkway from PLum Grove Road to IL Route 58 in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-220-16	C5MK(334)	15-00119-00-PV (SCHAUMBURG)	FAU 1103	Pavement	1-21913-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/29/2019		10	21.00	0.00	No	

146-61F22 Local Roads - Executed

Roadway reconstruction with sidewalk, curb and gutter, and drainage work on Walnut Lane from Schaumburg Lane to Weathersfield Way in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-138-18	F25F(265)	16-00126-00-PV (SCHAUMBURG)	WALNUT LN	Pavement	1-22131-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2019		5	19.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

147-61F27 Local Roads - Executed

Replace the superstructure, repair abutments, reconstruct approaches to the structure carrying O'Brien Road over Nippecsink Creek, 1.5 miles west of IL 47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-144-15	EZFS(264)	14-00432-00-BR	FAS 209	Bridges	1-21591-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2019		10	21.00	0.00	No	

148-61F33 Local Roads - Executed

Pavement reconstruction, construction of a shared use path, and lighting improvements on 14th Street from Green Bay Road to Sheridan Road in North Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-039-17	OYGC(407)	99-00260-01-WR	FAU 1228	Pavement	1-22035-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			200	20.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

149-61F35 Local Roads - Executed

Sidewalk Construction and traffic signal improvement on Archer Road from 68th Street to 66th Place, and on State Road from Lavergne Avenue to Cicero Avenue in Bedford Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-451-12	KUUW(642)	12-00035-00-SW (BEDFORD PARK)	FAU 3565 FAU 3577	Miscellaneous	1-21713-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

150-61F42 Local Roads - Executed

Resurfacing from Silver Lake Road to South Rawson Bridge Road in Cary.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-191-18	2CCI(757)	15-00065-00-RS (CARY)	FAU 4051	Pavement	0-00103-1006 1-22196-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	24.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

151-91569 Local Roads - Executed

Pavement reconstruction, PCC pavement, curb and gutter, storm sewer, street lighting and traffic signals on Prospect Avenue from Curtis Road to Windsor Rd. in the City of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-066-18	6BLK(540)	09-00015-00-PV (CHAMPAIGN)	FAU 7163	Pavement	5-10380-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2019			3.00	0.00	No	

152-95842 Local Roads - Executed

Resurfacing on CH 28 from IL 37 to the Effingham County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-019-19	IZA4(317)	14-00127-00-RS	FAS 711	Pavement	0-01739-7004 7-10746-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

153-99610 Local Roads - Executed

Pavement widening, resurfacing, and water main improvements on East Grand Avenue, from Hofer Road to Hurricane Road in Crainville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-047-18	7EB4(065)	17-00013-00-PV (CRAINVILLE)	FAS 2907	Pavement	9-10571-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	5.00	0.00	No	

154-87710 Local Roads - Executed

Pavement reconstruction, storm sewers, curb and gutter, sidewalk and roadway lighting, on Broadway Street from IL 113 to Park Street in Coal City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-047-18	Q14M(212)	14-00030-00-WR (COAL CITY)	FAS 288	Pavement	3-10623-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			125	7.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

155-89712 Local Roads - Executed

Pavement reconstruction, PCC pavement, curb and gutter, storm sewers, PCC multi-use path, street lighting and pedestrian signals, on Dirksen Parkway from Middle Road to Airport Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-014-17	OPEA(712)	14-00102-01-PV	FAU 6671	Pavement	4-10322-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/06/2019		10	5.00	0.00	No	

156-89732 Local Roads - Executed

Construction of 4' HMA shoulders with rumble strips, 2' aggregate shoulders and the reconstruction of ditches on Kickapoo-Edwards Road from Shamrock Lane to Countryside Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-067-17	M6CS(759)	16-00054-00-SP	FAS 386	Pavement	0-00103-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

157-95839 Local Roads - Executed

replace the bridge carrying TR 193 over Dogwood Creek, 2.0 miles southeast of Oblong.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-052-18	V985(178)	15-07131-00-BR	TR 193	Bridges	7-10791-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	6.00	0.00	No	

158-66C58 Highways - Executed

Removal and replacemnt of SN 050-0073 carrying IL 170 over the BNSF Railroad at the Village of Ransom. Work includes embankment, guardrail, landscaping, and pavement striping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-002-17	STPPCK8(429)	(111) VBR	FAP 786	Bridges	3-50073-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/26/2019		15	12.00	0.00	No	

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

01A-MA029 Aeronautics - Executed

Realign Airport Entrance Road; Reconstruct Aircraft Hangar Pavement

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Marshall	C75 4625 MARSHALL COUNTY	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		49		4.00	0.00	No

02A-MA030 Aeronautics - Executed

Rehabilitate Taxiway C1 and C2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Marshall	C75 4677 MARSHALL COUNTY	317SBGP144	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		21.00	0.00	No

03A-UN057 **Aeronautics - Rejected**

Rehabilitate Airport Entrance Road

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

04A-DE080 Aeronautics - Executed

Rehabilitate North Terminal Automobile Parking Area

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Macon	DEC 4623 DECATUR	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		51		8.00	0.00	No

05A-DE082 Aeronautics - Executed

Rehabilitate North Taxiway G and Taxiway A

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Macon	DEC 4663 DECATUR	317SBGP144	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		39		8.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

06A-WA073 Aeronautics - Executed

Rehabilitate Airport Entrance Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Lake	UGN 4631 WAUKEGAN NATIONAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		54		11.00	0.00	No

07A-CO066 Aeronautics - Executed

Rehabilitate East Portion of Aircraft Parking Ramp

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Coles	MTO 4639 COLES COUNTY MEMORIAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		47		10.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

08A-MB032 Aeronautics - Executed

Reconstruct Access Taxiway Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	McDonough	MQB 4638 MACOMB MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		30		3.00	0.00	No

09A-MV064 Aeronautics - Executed

Bituminous Paving of Airport Access Road and Auto Parking Lot in Southwest Quadrant

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Jefferson	MVN 4712 MT. VERNON	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		15		2.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

10A-RC008 Aeronautics - Executed

Rehabilitate Access Taxiways: TH/1 and TH 1/1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Ogle	RPJ 4617 ROCHELLE MUNICIPAL	317SBGP133/139	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		27		15.00	0.00	No

11A-DU084 Aeronautics - Executed

Construct North Service Road Extension Parallel to Taxiway Echo

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	DuPage	DPA 4564 DUPAGE	317SBGP129	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		8.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

12A-DU085 Aeronautics - Executed

Phase 2: Echo T-Hangar Asphalt Pavement Rehabilitation

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	DuPage	DPA 4651 DUPAGE	317SBGP144	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		10		5.00	0.00	No

13A-FR041 Aeronautics - Executed

Construction of New Electrical Vault

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Stephenson	FEP 4203 ALBERTUS	317SBGP120/133	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		50		4.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

14A-FR042 Aeronautics - Executed

Construct, Light and Mark Southwest Terminal Area Entrance Road - Baileyville Road Connector

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 2	Stephenson	FEP 4626 ALBERTUS	N/A	Pavement Miscellaneous Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		94		8.00	0.00	No

15A-JO024 Aeronautics - Executed

Rehabilitate Taxilanes Designated TH/7, TH/7-1, and TH/7-2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Will	JOT 4671 JOLIET REGIONAL	317SBGP144	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		43		11.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

16A-SR092 Aeronautics - Executed

Expand South Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Madison	ALN 4481 ST. LOUIS REGIONAL	317SBGP133	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		74		5.00	0.00	No

17A-PA062 Aeronautics - Executed

Rehabilitate East Access Road (Tower/FBO Road)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Cook	PWK 4634 CHICAGO EXECUTIVE	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		21		8.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

19A-WH013 Aeronautics - Executed

Rehabilitate Taxiway C and D

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Whiteside	SQI 4689 WHITESIDE COUNTY	317SBGP144	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		38		5.00	0.00	No

20A-OL017 Aeronautics - Executed

Remark Airfield Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Richland	OLY 4577 OLNEY-NOBLE	317SBGP133/139	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		17		0.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

21A-SH029 Aeronautics - Executed

Rehabilitate Terminal Entrance Road and Auto Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Cook DuPage	06C 4649 SCHAUMBURG REGIONAL	N/A	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		40		4.00	0.00	No

22A-CI006 Aeronautics - Executed

Rehabilitation of Aircraft Apron and T-Hangar Taxiways and Remark Runways

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 9	Alexander	CIR 4420 CAIRO REGIONAL	317SBGP111/120	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		0.00	0.00	No

Letting Summary Report

Letting Date: January 18, 2019 Volume 021, No. 049

Current Date: May 27, 2026

23A-KA048 Aeronautics - Executed

Rehabilitate SW Quadrant Taxilane and Taxiway A Crack Repairs

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
2 / 3	Kankakee	IKK 4672 GREATER KANKAKEE	317SBGP139/144	Pavement			
				Miscellaneous			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
60	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		25		9.00	0.00	No	
