

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

001-62M56 Highways - Executed

(2,738-Ft) The improvement consists of bridge deck scarification, overlay and expansion joint replacement on a bridge carrying US Route 14 over Des Plaines River located in the City of Des Plaines in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-381-20	STPRSQK(528)	2020-174-BR	FAU 3512	Bridges	1-80595-0120
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	13.00	0.00	No

002-62N31 Highways - Executed

(3.04-Mile) Temp pavement construction, median and shoulder rehab, ditch grading, temp drainage improvements, traffic staging, earthwork, erosion control, construction layout, pavement markings, temp lighting, and landscaping on I-80 from E of Ridge Road to E of River Road in Villages of Minooka and Shorewood and Troy Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-113-21	NHPP90K3(182)	2021-008-SR	FAI 80	Miscellaneous	1-77247-1100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/30/2023		10	14.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

003-62N51 Highways - Executed

(1.52-Mile) SMART Overlay and curb ramps (ADA) improvements on IL 7 from West of Canal Street to East of Read Street. This project is located in City of Lockport in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-124-21	NHPPJUB4(706)	2021-035-RS	FAP 351	Pavement	1-80857-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	19.00	0.00	No

004-62N53 Highways - Executed

(4200 feet) This is a SMART overlay project on IL Route 21 from Glenview Rd to North of Kennicott Ln. It is located in Village of Glenview in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-126-21	NHPPMCZP(003)	2021-034-RS	FAP 374	Pavement	1-80867-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	17.00	0.00	No		

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

005-62N67 Highways - Executed

(2.62-Mile); Smart Overlay and ADA Improvements on IL 83 from S of Hook Drive to Lake Avenue, located in the Villages of Round Lake Beach and Lake Villa in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-140-21	NHPPTT6Y(294)	2021-044-RS	FAP 866	Pavement	1-80878-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	17.00	0.00	No	

006-62R30 Highways - Executed

(491-Ft) Complete structure replacement of the bridge carrying Wheeler Avenue over Interstate 80 (1-80), pavement reconstruction, guardrail replacement, etc. Located 5.4 miles east of 1-55, in Joliet Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-117-22	NHPP0ZYP(871)	FAI 80 21 STRUCTURE 9	FAI 80	Bridges	1-77247-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023		10	15.00	0.00	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

007-62T90 Highways - Executed

The work to be completed under this contract consists of installing guardrail at new locations and repairing existing damaged guardrail and traffic barrier terminals on a work order basis throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-314-22	N/A	2022 GUARDRAIL 01	VARIOUS	Miscellaneous	0-01213-1000 0-02177-1007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/21/2023			0.00	0.00	No

008-62U04 Highways - Deleted

(2100-Ft) SMART overlay project on IL Route 43 from Sanitary and Ship Canal to Hanover Street, located in Village of Summit, Village of Forest View, and City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-365-22				Pavement	1-81149-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

009-64G66 Highways - Executed

7.5 MI CIP RS and Culvert Replacement, Culvert Extension from the Carroll County Line to US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-013-18	HBFP-STP02W8 (227)	(110)C&RS-3	FAP 642	Bridges	2-18800-0000 2-29811-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	5.00	0.00	No	

010-64H57 Highways - Executed

Remove and replace (SN 071-0070) over Elkhorn Creek 0.5 m (s) of IL 64 near Brookville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-089-22	HBFP-STPK7L6(792)	16BR-1	FAS 2079	Bridges	2-30036-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	2.00	0.00	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

011-64R12 Highways - Executed

Bridge deck overlay, expansion joint replacement and miscellaneous repairs on SN 071-0072 carrying IL 2 over drainage ditch 2 miles North of Grand Detour at the Whiteside County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-081-21	NHPPUIWH(782)	(39BR)BDR	FAP 742	Bridges	2-20503-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

012-64R51 Highways - Executed

Beam end repairs, expansion joint replacement and installation of concrete wearing surface on SN 008-0015 carrying IL 84 over Rush Creek, 3.1 miles South of JoDaviess County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-075-22	NHPPX35X(505)	(104 BY-R)BDR	FAP 308	Bridges	2-20502-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			45	2.00	0.00		No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

013-64R73 Highways - Executed

Washing the 2 bridges (SN 101-0133 and 101-0134) carrying I-39 over the Kishwaukee River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-097-22	NHPPZ1JT(017)	D2 BC 2022-9	FAI 39	Bridges	2-26014-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	0.00	0.00		No

014-64R74 Highways - Executed

Washing nine bridges at various locations in Boone and Winnebago Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago Boone	C-92-098-22	HBFP78W0(747)	D2 BC 2022-10	VARIOUS	Bridges	2-26014-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	0.00	0.00		No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

015-64R75 Highways - Executed

Washing seventeen bridges at various locations in Carroll, Ogle, Stephenson, and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-099-22	HBFPLGM9(889)	D2 BC 2022-11	VARIOUS	Bridges	2-26014-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

016-64R76 Highways - Executed

Washing twelve bridges at various locations in Henry, Lee, Rock Island and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-100-22	NHPPMNUT(880)	D2 BC 2022-12	VARIOUS	Bridges	2-26014-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

017-64R80 Highways - Executed

Washing the bridge (SN 081-0011) carrying I-80 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-104-22	NHPPSXEU(241)	D2 BC 2023-01	FAI 80	Bridges	0-01292-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2023			0.00	0.00	No	

018-64R81 Highways - Executed

Washing three bridges over the Mississippi River, Carroll County (SN 008-0052) carrying US 52/IL 64, Rock Island County (SN 081-9905) carrying US 67 and Whiteside County (SN 098-6003) carrying US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-105-22	STPVJT2(171)	D2 BC 2023-02	VARIOUS	Bridges	0-01292-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

019-64R82 Highways - Executed

Washing six bridges over the Rock River in Henry, Rock Island, and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-106-22	NHPP4WMK(327)	D2 BC 2023-03	VARIOUS	Bridges	0-01292-2002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

020-64R83 Highways - Executed

Washing five bridges over the Rock River in Henry and Rock Island Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island Henry	C-92-107-22	STPG2GQ(128)	D2 BC 2023-04	VARIOUS	Bridges	0-01292-2003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	0.00	0.00		No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

021-64R84 Highways - Executed

Washing eight bridges at various locations in Henry, Lee, Ogle, Stephenson, and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-103-22	STPAAHW(041)	D2 BC 2023-05	VARIOUS	Bridges	0-01292-2004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

022-66E96 Highways - Executed

.01 mi culvert replacement SN 047-2517 Stream 0.4 mi N of Chicago Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-097-16	NHPP86PA(944)	(3)CR-2517	FAP 311	Bridges	3-47071-2517
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	13.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

023-66F20 Highways - Executed

Work begins on IL 115 1/3 miles north of Gar Creek in southwest Kankakee and ends at the intersection of S Washington Avenue and W Jeffery Street in Kankakee. The project is a milling and resurfacing with a designed overlay of IL 115 including drainage and ADA improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-032-16	STP76YQ(861)	(39C)RS-5	FAU 6188 FAS 1323	Pavement	3-11546-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	12.00	0.00	No

024-66M31 Highways - Executed

This project is located on FAP 587 (US 34) beginning N. of LaMoille and ending at the LaSalle County line, for a total of 5.85 miles. Work consists of milling and resurfacing 1 1/2" (SMART), aggregate shoulders, guardrail work, pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-050-22	STPJ0FA(976)	(22)RS-7	FAP 587	Pavement	3-03406-0120

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	12.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

025-66M38 Highways - Executed

This project consists of 5.3 miles of shoulder widening and rumble strip installation on IL 1 from 0.02 mi South of E 2500N Rd to 0.22 mi North of E 1950N Rd in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-061-22	HSIPT2YY(184)	(C-1,3,3R)SFY	FAP 332	Miscellaneous	3-47470-2302
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	8.00	0.00	No

026-68E43 Highways - Executed

This project is located just west of Galesburg and consists of replacing a double steel plate arch culvert with a double 12'x12' precast concrete box culvert carrying US 34 over the South branch of Cedar Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-078-18	NHPPDAPC(863)	(94-17)CR	FAP 313	Bridges	4-09615-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			65	1.00	0.00		No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

027-68F08 Highways - Executed

Bridge painting and rehabilitation to S.N. 062-0003 carrying IL 17 over the Illinois River in Lacon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Marshall	C-94-059-19	STPMUEH(694)	(1B-D)BR,P	FAP 649	Bridges	4-00143-0450	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/03/2023		30	0.00	0.00	No		

028-68F38 Highways - Executed

Bridge Rehabilitation with bridge deck overlay, beam repairs, beam additions, navigation and roadway lighting, traffic signal improvements, drainage improvements, full depth pavement removal and replacement, sidewalk removals, multi-use path construction and related collateral work. Bob Michel Bridge (SN 090-0122) in Peoria and Tazewell Counties on IL 40 (William Kumpf Blvd.) over the Illinois River and Washington Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria Tazewell	C-94-041-20	NHPP16I9(181)	50(BDR,BJR,BRR,L)	FAP 404	Bridges	4-09017-3900
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/17/2023		15	3.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

029-70604 Highways - Executed

50.5 FT=0.010 MI, BRIDGE SUPERSTRUCTURE REPLACEMENT, LOCATED AT LONG POINT SLOUGH 0.1 MI N OF LONGVIEW NCL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-055-18	HBFPNMYU(698)	54BR-2	FAS 522	Bridges	5-53140-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	6.00	0.00		No

030-70F43 Highways - Executed

Bridge Painting at 11 Structure Locations on Various Routes in Champaign, Mclean, and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-053-21	NHPPB1GS(260)	D5 BRIDGE PAINTING 2023-1	VARIOUS	Bridges	0-01376-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	0.00	0.00	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

031-72022 Highways - Executed

Lot improvements at the Barry, Divernon, Havana, Mason City and Taylorville Maintenance Yards.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-014-23	N/A	D6 MG-PARKING LOT 2023	VARIOUS	Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

032-72033 Highways - Executed

This work shall consist of painting SN 084-0152 and 0153, carrying I-72 over the Sangamon River, East of Springfield in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-015-23	NHPPZMZI(498)	(84-10-1B-2)BP	FAI 72A	Bridges	0-01292-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	8.00	0.00	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

033-72119 Highways - Executed

Tree removal on IL 104 from 0.1 miles northwest of Waverly Lake Road / Gordon Hill Road to 0.2 miles east of Woods Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-059-23	STPYZUI(431)	128TR	FAP 753	Miscellaneous	6-01108-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2023			0.00	0.00	No	

034-72595 Highways - Executed

This work shall consist of painting four bridges carrying various routes over I-55 in southern Macoupin County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Macoupin	C-96-069-22	NHPP0IBV(506)	D6 BRIDGE PAINTING 2023	FAI 55	Bridges	0-01376-6001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			100	7.00	0.00	No		

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

035-72C24 Highways - Executed

9.83 Mile Cape Seal and Grinding of IL 107 from Mt. Sterling to Pike County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Brown	C-96-099-08	STPUEDV(225)	(16,18)Q	FAP 554	Pavement	6-01435-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	9.00	0.00	No		

036-72D32 Highways - Executed

5 miles of milling, patching and resurfacing on I-55 from 1.3 miles south of Waggoner to 0.6 miles north of IL 108.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Montgomery	C-96-156-10	NHPP3IH8(050)	(68-2)RS-6, (68-3)RS-4	FAI 55	Pavement	6-00717-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	5.00	0.00	No		

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

037-72F26 Highways - Withdrawn

Culvert Replacement, Ditch 1 Mile North of Kochs Lane North of Quincy IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-041-12				Bridges	6-00506-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	Pending	Pending	No	

038-72M49 Highways - Withdrawn

Concrete microsilica overlay, bridge joint replacement and bridge repair on IL 125 over the BNSF Railroad in Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-015-21				Bridges	6-00684-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

039-72N46 Highways - Executed

Hydroscarification with Microsilica Overlay on bridge deck and approaches on structure SN 084-0508 along IL-4 over Sugar Creek in Sangamon County, and guardrail replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-027-22	NHPP350Q(353)	P(B-2)-BDR	FAP 662	Bridges	6-01506-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	8.00	0.00	No

040-72N47 Highways - Executed

(0.00) Bridge Deck Overlay, Rocky Run Creek 4.7 Mile North of Adams Co line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-028-22	HBFPAFRB(981)	(125B-1)BDR	FAP 506	Bridges	6-01504-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	6.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

041-72N48 Highways - Executed

0.08 miles, Concrete microsilica overlay of bridge deck and approach pavements, Kiser Creek 4.5 miles East of CH 4 in Barry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-029-22	HBFPNR4Q(532)	(17B-1)BDR	FAS 2600	Bridges	6-01505-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

042-72N49 Highways - Executed

0.47 miles, Concrete microsilica overlay of bridge decks and HMA overlay of approach pavements, Walnut Creek Ditch and Pigeon Creek 2.2 and 2.5 miles West of IL 96.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-030-22	NHPPK8M9(341)	(75-1B-(3,4))BDR-BRR- BJR-BP	FAI 72	Bridges	6-00837-0000 6-01507-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	9.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

043-74352 Highways - Executed

Project length is 0.17 miles. Removal and replacement of SN 025-0065 with HMA resurfacing, earthwork, riprap, guardrail, pavement marking, etc. SN 025-0065 is located on IL 128 over Big Moccasin Creek, 4.3 miles south of IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-030-09	STP3USZ(044)	(103BR)B-1	FAS 2801	Bridges	7-50317-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/01/2023		10	7.00	0.00	No

044-74362 Highways - Executed

Bridge replacement for SN 015-0022 carrying US 45 over Flat Branch, 0.1 miles south of South-Side Drive in Humboldt.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-040-09	HBFPNSAF(461)	(20XB)B-1	FAP 824	Bridges	7-50323-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	5.00	0.00	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

045-74574 Highways - Withdrawn

Patching, milling, resurfacing, designed overlay, ADA improvements and traffic signals on US 45 / IL 15 in Fairfield, eastbound from SW 7th to SE 9th and westbound from SE 9th to 0.1 miles west of Market Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-098-12				Pavement	7-50228-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				130	Pending	Pending	No

046-74755 Highways - Executed

Replacement of SN 017-0022 carrying IL 1 over an unnamed creek, 1.8 miles South of IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Crawford	C-97-048-16	NHPPET41(896)	20B-1	FAP 332	Bridges	7-50990-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	9.00	0.00	No		

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

047-74983 Highways - Executed

New bridge deck, bridge approach slab replacement, bridge joint repair and replacement, and crash wall repairs on SN 026-0032 carrying US 51 over I-70 in Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Fayette	C-97-066-20	NHPPMBDI(374)	(26-2)B	FAI 70	Bridges	7-79300-4000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			150	5.00	0.00	No		

048-74A70 Highways - Executed

This project is located on 1-57 over S Fork Branch 0.5 miles S of Humboldt. The work consists of replacing the approach slabs, bridge wearing surfaces, and joints on SN 015-0009 and 015-0010.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-170-21	NHPPP1SK(144)	D7 BRIDGE REPAIRS 2023-2	FAI 57	Bridges	7-52788-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	7.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

049-74A71 Highways - Executed

Bridge Deck Overlay, Deck Repairs, Joint Replacement and Repair on FAI Route 70 over Range Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-171-21	NHPPGQJB(851)	D7 BRIDGE REPAIRS 2023-3	FAI 70	Bridges	7-52729-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	7.00	0.00	No

050-74A90 Highways - Executed

Bridge deck overlay, bridge joint repair and replacement and bridge deck patching on SN 025-0079 carrying US 40 over the Little Wabash River, 2 miles west of Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-017-22	HBFPLR84(854)	D7 BRIDGE REPAIRS 2023-4	FAU 8357	Bridges	7-52789-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	5.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

051-74A92 Highways - Executed

Bridge joint replacement, deck repair and overlay on 4 bridges on US 40 on the west side of Fayette County. (SN 026-0042, 026-0044, 026-0045 and 026-0046)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-021-22	HBFPADTM(131)	D7 BRIDGE REPAIRS 2023-6	FAS 1751	Bridges	7-52740-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	3.00	0.00	No

052-76K25 Highways - Executed

Replacing SN 079-0005 carrying IL 3 over Nine Mile Creek, 4 miles south of Evansville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Randolph	C-98-332-18	NHPP20T3(085)	74BR-2	FAP 312	Bridges	8-00593-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			200	18.00	0.00	No		

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

053-76M43 Highways - Withdrawn

Culvert repairs on SN042-2417 carrying Old US 67 over a Tributary to Piasa Creek, 0.1 miles north of New Delhi Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-074-19				Bridges	8-00686-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

054-76M79 Highways - Executed

6.87 miles of standard overlay resurfacing, ADA improvements, patching, guardrail improvements and detector loop replacement on US 40 / IL 143 in Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-020-20	NHPPKA57(594)	(R-1)RS-5	FAP 793	Pavement	8-00695-0000 8-00695-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

055-76R44 Highways - Executed

Broadlead weed spraying on various interstates in various counties of District.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-120-22	N/A	DIST 8 WEED SPRAYING 2023-1	VARIOUS	Miscellaneous	0-02068-8001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2024			0.00	0.00		No

056-78719 Highways - Executed

Bridge replacement project on IL 145, approximately 2.3 miles south of the IL 145 / IL 146 intersection. (SN 076-0024)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pope	C-99-049-19	HIBRZM0X(092)	103B-2	FAP 132	Bridges	9-98880-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				165	12.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

057-78893 Highways - Executed

Replacement of 5 box culverts on IL 34 between Benton and Thompsonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-092-21	HBFPQFQC(904)	101CR-1,102CR-1	FAP 869	Bridges	9-00416-0000 9-00417-0000 9-00861-0000 9-00896-0000 9-01002-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	9.00	0.00	No

058-78930 Highways - Executed

Proposed improvements consist of joint reconstruction, hydro-scarification with microsilica concrete overlay, bearing replacement and approach slab repair on SN 028-0063, W. Webster St. over 1-57 in Franklin County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Franklin	C-99-036-22	NHPPGF12(580)	D9 BRIDGE OVERLAY 2023-4	FAI 57	Bridges	9-00714-2340	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	0.00	0.00	No		

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

059-78957 Highways - Executed

This project involves the construction of a mid-block crosswalk with ADA ramps, median refuge island, rectangular rapid flashing beacons, highway lighting and appropriate pavement markings on IL 13 at Ray Fosse Park in Marion IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-071-22	HSIPUJHH(164)	6Z(SFY-1)	FAP 331	Miscellaneous	9-00710-2340
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

060-46610 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged RRPM castings, and placing new RRPM castings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	M-60-020-23	N/A	D5 REFLECTOR REPL 23-20	VARIOUS	Miscellaneous	0-01826-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/15/2023			0.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

061-46934 Highways - Executed

The proposed improvements consist of road reconstruction, culvert replacement, ADA and parking improvements, and all other work to complete the improvement at INDR's Rock Cut State Park located in Winnebago County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-30-002-23	N/A	ROCK CUT PHASE 3 - 2023	ROCK CUT STATE PARK	Pavement	0-00842-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	3.00	0.00	No

062-46935 Highways - Executed

Construction of a new entrance road on new alignment at the Washington County State Recreation Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-30-004-23	N/A	WASHINGTON CO SRA	INTERNAL IDNR PARK ROAD	Pavement	0-00842-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	17.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

063-62N41 Highways - Executed

(1,195-Ff) Removal of existing 4-span bridge along Shepley Road over I-80 in Will County, IL and replacement with a 2-span 264'-00" long, 36'-10" out to out wide bridge. Bridge approach roadway improvements include pavement reconstruction, shoulder construction, guardrail replacement, and maintenance of traffic control.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-114-21	NHPP5TRB(226)	2021-007-B	FAI 80	Bridges	1-77247-1200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/30/2023		10	12.00	0.00	No		

064-62R67 Highways - Executed

(300-Ft) The improvement consists of substructure and joint repairs of structure carrying 87th Street (SN 016-1142) over the 1-94 (Dan Ryan Expressway) in the City of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-217-22	N/A	FAP 395 22 SUB	FAP 395	Bridges	0-02177-1002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			25	0.00	0.00		No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

065-62U33 Highways - Active

The work to be completed under this contract consists of expressway daytime sweeping throughout the northern half of District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-038-23	N/A	2022 NORTH DAY SWEEPING	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

066-62U34 Highways - Executed

The improvement consists of tree removal in various counties in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-039-23	N/A	2022 I80 TREE REMOVAL	FAI 80	Miscellaneous	1-77247-8000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	03/31/2023			0.00	0.00		No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

067-64G68 Highways - Executed

Replace the four-span bridge (SN 101-0098) carrying Perryville Road over I-39 with a two-span continuous, steel plate girder bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-025-19	PROTQ7IK(050)	4HBR-3	FAI 39	Bridges	2-13590-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			110	3.00	0.00		No

068-64R98 Highways - Executed

0.8 mile Class B patching from North of Fairgrounds Road to South Street in Freeport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-125-22	N/A	D2 PP 2023-01	FAP 316	Pavement	0-02177-2006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	4.00	0.00		No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

069-64S06 Highways - Executed

Pavement patching from Rock Island/Whiteside County line to 3.10 mile North East.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-122-22	N/A	D2 PP 2023-05	FAI 88	Pavement	0-02177-2012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	4.00	0.00	No

070-66M51 Highways - Executed

Structure No. 050-2574, Box Culvert Rehabilitation, 2.47 miles north of US Route 52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-076-22	N/A	(3BB)CLV	FAP 311	Bridges	0-02177-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	8.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

071-66M74 Highways - Executed

Structure No. 006-0153, Bridge Rehabilitation, 3.3 mi. west of US 34 (Lamoille).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-101-22	N/A	(140BR)BRR	FAP 587	Bridges	0-02177-3008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	13.00	0.00	No

072-68E32 Highways - Executed

Project consists of the culvert rehabilitation of SN 072-2008, a double 10' x 10' box culvert, at Big Hollow Creek on US 150 (War Memorial) in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-067-18	N/A	(116-A)CLV	FAP 317	Bridges	0-02177-4015	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	1.00	0.00	No		

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

073-68F51 Highways - Executed

Shoulder, foreslope repair, replace guardrail and culvert extensions on IL 17, 1.5 mi. W. Sparland, Sta. 463+00.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Marshall	C-94-062-20	N/A	(106)SLP,CLV	FAP 645	Miscellaneous	0-02177-4006	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	4.00	0.00	No		

074-72027 Highways - Executed

Bridge bearing replacement on four I-72 structures near Jacksonville. (SN069-0042, 069-0043, 069-0047, 069-0050)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-081-22	N/A	(69-8B-1, 69-9HB-1,3) BRR	FAI 72	Bridges	0-02177-6006 0-02177-6018
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

075-72099 Highways - Executed

Tree removal and fencing at the northbound and southbound I-55 Railsplitter Rest Areas.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Sangamon	C-96-058-23	N/A	(84-2RA)TR,FNC	FAI 55	Miscellaneous	0-02068-6001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	03/31/2023			2.00	0.00	No		

076-72246 Highways - Executed

Installation of CCTV cameras, conduit, handholes and fiber optic cable at various locations in Springfield and Chatham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-034-23	N/A	D6 ITS 2023	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	03/01/2024			3.00	0.00		No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

077-72H71 Highways - Executed

2.3 miles of sidewalk, ADA ramps and roadway lighting improvements on Business 55, IL 29 / Peoria Road from Sangamon Avenue to Ardmore Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-047-15	HSIPVDXW(944)	(L,27) L,SW	FAP 666	Miscellaneous	6-00553-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	8.00	0.00	No

078-78372 Highways - Executed

Intersection improvements, pavement widening, HMA resurfacing and a multi-use path on IL 13 from the Williamson County line to east of Spillway Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson Williamson	C-99-044-13	NHPP-STPI3I5(925)	(1-4)R-4,N-6,TS-5;(5-3) W-1	FAP 331	Pavement	9-00475-0600
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				115	8.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

079-78909 Highways - Deleted

Signal modifications and ADA improvements at the intersection of Old IL 13 and Main Street in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-001-22				Electrical	0-01495-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

080-78962 Highways - Active

Replacement of the sanitary sewer lift station and grinder, electrical service, alarm system, driveway pavement and water service at northbound I-57 Rend Lake Rest Area, 2.4 miles north of the IL 14 / Benton interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-077-22	N/A	(28-2-1)(I-2)RA	FAI 57	Miscellaneous	0-01770-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

081-61G82 Local Roads - Executed

Removal of existing structure and construction of two span post-tensioned cast-in-place concrete superstructure bridge on cast-in-place concrete substructure, with HMA removal and replacement, PCC sidewalk with ADA improvements, class D patching, curb and gutter, storm sewer, street scaping, and traffic signals on Washington Street over west branch of DuPage River in Naperville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-265-16	772J(145)	16-00167-00-BR (NAPERVILLE)	FAU 2552	Bridges	1-21931-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2024		10	20.00	0.00	No

082-61H12 Local Roads - Executed

Sidewalk construction, segmental concrete block wall and pedestrian signal improvements on Midlothian Turnpike from Central Avenue to Pulaski Road in Crestwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-018-18	NNFT(704)	15-00036-00-BT (CRESTWOOD)	FAU 1600	Miscellaneous	1-21962-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/27/2023		10	24.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

083-61H33 Local Roads - Executed

Replace the bridge carrying Park Avenue West over a Ditch of the Skokie River in Highland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-375-14	05QI(933)	13-00122-00-BR (HIGHLAND PARK)	FAU 1255	Bridges	1-21532-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	07/19/2024		15	12.00	0.00	No		

084-61H52 Local Roads - Executed

Construction of HMA bike path, grading, and seeding along Lies Road from Gary Avenue to Schmale Road in Carol Stream.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-409-15	DYD1(613)	15-00061-00-BT (CAROL STREAM)	FAU 1375	Pavement	0-00913-1003 1-21943-0000 1-21943-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	20.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

085-61H56 Local Roads - Executed

HMA bike path along the east parkway of Quentin Road from Euclid Avenue to Hartung Road, and along the north parkway of Hartun Road from Quentin Road to Old Plum Grove Road in Rolling Meadows.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-402-20	PU9G(553)	19-00122-00-BT ROLLING MEADOWS	CH 62 MUN 0002	Pavement	1-11023-0005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	18.00	0.00	No	

086-61H89 Local Roads - Executed

Resurface 144th Street from Indiana Avenue to Chicago Road in the Village of Dolton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-378-22	ATSK(659)	21-00119-00-RS (DOLTON)	FAU 1601	Pavement	1-22509-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	22.00	0.00	No		

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

087-61J00 Local Roads - Executed

.99 miles of HMA surface removal and resurfacing with Class D Patches, concrete curb and gutter removal and replacement, and pavement marking on 94th Avenue from 159th Street to 151 Street in Orland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-170-21	RQFB(728)	19-00086-00-RS (ORLAND PARK)	FAU 1686	Pavement	1-22438-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	20.00	0.00	No		

088-61J02 Local Roads - Executed

Pavement reconstruction, traffic signal modernization, and lighting improvement on Washington Boulevard from 21st Avenue to 9th Avenue in Maywood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-187-18	V8AD(050)	18-00139-00-PV (MAYWOOD)	FAU 1411	Pavement	1-22256-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			110	18.00	0.00	No		

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

089-61J03 Local Roads - Executed

Resurfacing and sidewalk construction on Green Street from IL 120 to Municipal Drive in McHenry

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-081-22	KVGS(364)	20-00087-00-RS CITY OF MCHENRY	FAU 87	Pavement	1-22454-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	24.00	0.00	No		

090-61J05 Local Roads - Rejected

Resurfacing Telegraph Road from the north village limits to North Avenue, and placement of a bike path/sidewalk south of IL 22 in Bannockburn.

091-62R49 Highways - Active

The work to be completed under this contract consists expressway daytime sweeping throughout the southern half of District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-183-22	N/A	2022-EXPD-SW	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2023			0.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

092-85728 Local Roads - Executed

Removal of existing steel pile retaining wall and construction of a 330' drilled shaft foundation retaining wall supporting concrete columns and web walls with HMA pavement removal and replacement, aggregate shoulders, reshaping of ditches, and grading along county highway 11 in Rock Island County .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-078-20	HHX6(218)	20-00381-00-DR	FAS 209	Miscellaneous	0-99923-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	2.00	0.00	No	

093-87768 Local Roads - Executed

Replace superstructure carrying Brisbin Road over Collins Run Creek, 1.4 miles south of Minooka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-003-22	4BWY(452)	19-00177-00-BR	FAU 401	Bridges	3-10680-0000 3-10680-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	7.00	0.00	No

094-87769 Local Roads - Rejected

Replace the bridge carrying 1000 East Road over a tributary to Little Mud Creek 3 miles northwest of Cissna Park

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

095-89796 Local Roads - Executed

Replace the bridge carrying CH 2 over Otter Creek, 4 miles north of Astoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-125-20	GWFM(991)	20-00130-15-BR	FAS 425	Bridges	4-10674-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/06/2023		25	7.00	0.00	No	

096-93796 Local Roads - Executed

Replace the bridge carrying CH 12 over Mauvaise Terre Creek, 1.5 miles east of Exeter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Scott	C-96-099-21	UP13(823)	17-00052-00-BR	CH 12	Bridges	6-10821-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	7.00	0.00	No		

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

097-97781 Local Roads - Executed

HMA surface course and bind course on a processed modified soil cement base, also culvert and storm replacement on Heinzmann Road from IL 161 extension to Kell Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-022-22	LMRK(332)	18-00139-00-RS	FAS 2832	Pavement	8-10702-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	8.00	0.00	No

098-97792 Local Roads - Executed

.52 miles of pavement patching, HMA removal and resurfacing, drainage repairs, and ADA curb ramps on State Street from Rozier Street to Logan Street in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-010-24	11XC(963)	20-00238-01-RS (ALTON)	FAU 8987	Pavement	8-10752-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	20.00	0.00	No		

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

099-99671 Local Roads - Executed

.55 miles of PCC and HMA pavement road reconstruction, concrete curb and gutter, and storm sewer construction on Wastena Street from IL 37 to South McLeansboro Street in Benton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Franklin	C-99-508-17	4CAG(821)	11-00064-00-FP (BENTON)	FAU 9450	Pavement	9-10559-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			115	13.00	0.00	No		

100-99696 Local Roads - Executed

Resurfacing CH 5 from CH 4 to the east city limits of Joppa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-008-23	TBWV(862)	22-00107-00-RS	FAS 937	Pavement	0-01745-9002 9-10691-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	6.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

101-61H20 Local Roads - Executed

Reconstruction and widening of Laraway Road between Jackson Branch Creek and Cedar Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-277-19	5GSK(528)	13-00138-37-PV	FAU 0320	Pavement	1-22243-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/22/2024		10	15.00	0.00	No

102-64M81 Highways - Executed

4.28 miles, cold milling, pavement patching and Hot-Mix Asphalt resurfacing on I-280 from East of the IL 92_interchange to 0.1 miles East of Milan Beltway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-079-22	NHPP5YPU(502)	(81-1,81-2)RS-1	FAI 280	Pavement	2-17541-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	4.00	0.00	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

103-68698 Highways - Withdrawn

Replacement of the structure carrying IL 17/ IL 91 over the Spoon River SN 088-0002 (existing; SN 088-0030 (proposed)), 0.6 miles West of Wyoming in Stark County. The project is 2887 feet (0.55 mile) in length. The project also includes roadway profile adjustments, regrading of sideslopes, and construction of the stream barbs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Stark	C-94-031-07				Bridges	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			225	Pending	Pending	No		

104-74A69 Highways - Executed

Bridge joint repairs, bridge deck patching, slope wall replacement and bridge deck scarification and overlay at the I-57 / I-70 tri-level southwest of Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-169-21	NHPPIKK2(707)	D7 BRIDGE REPAIRS 2023-1	FAI 57/70	Bridges	7-52791-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	5.00	0.00	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

105-78958 Highways - Active

Replacement of the pumps, piping, back-up and electrical controls of the pump station along I-57 at the West Frankfort interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-072-22	N/A	(28-5)PS-1	FAI 57	Electrical	9-00627-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	1.00	0.00	No

106-87810 Local Roads - Executed

Construction of a soldier pile wall and slope stabilization along North 2550th Road from North 2551st Road to a point approximately 0.25 mile east along 2550th Road in the Peru Road District.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-096-20	44GR(062)	20-28820-01-DR	FAU 6118	Miscellaneous	0-99923-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	2.00	0.00	No	

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

107-93691 Local Roads - Executed

Reconstruction of Stanford Avenue from 11th Street to Fox Bridge Road including the construction of a pedestrian path, in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Sangamon	C-96-213-15	5146(094)	15-00467-02-PV (SPRINGFIELD)	FAU 7997	Pavement	6-10718-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			155	4.00	0.00	No		

108-97790 Local Roads - Withdrawn

Reconstruction of Lebanon Road on new alignment to facilitate closure of two underpass structures. Work includes structure removal, construction of a 6-span steel plate girder bridge, construction of a 1-span PC slab bridge, box culverts, pavement removal, building removal, processing lime modified soil, PPC pavement, HMA pavement, HMA shoulders, combination curb and gutter, storm sewer, and other necessary work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-040-23	N/A			Bridges	8-10773-0020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		05/30/2025			Pending	Pending	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

109-99692 Local Roads - Executed

Resurfacing, HMA shoulders and rumble strips on Dix Irvington Road from east of US 51 to Boyd Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-043-18	A14M(523)	17-00217-00-RS	FAS 819	Pavement	0-00107-9003 0-01745-9003 9-10574-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			110	3.00	0.00		No

110-72B64 Highways - Executed

3 bridge replacements on IL 16: 1. Over Piasa Creek, 0.2 miles west of Piasa; 2. Over Piasa Creek Tributary, 3.2 miles west of Shipman; 3. Over Piasa Creek, 3.1 miles west of Shipman. (SN 059-0001, 059-0002, 059-7039)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-022-08	COVDYPKZ(604)	(114,116)B-2,3,4	FAP 325	Bridges	6-00390-0000 6-00391-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	9.00	0.00	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

01A-FR046 Aeronautics - Executed

Rehabilitate Taxiway A Pavement, East of Taxiway G and West of Taxiway C, and Rehabilitate Taxiway D and Taxiway G

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Stephenson	FEP 4878 ALBERTUS	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		37		9.00	0.00	No

02A-FA008 Aeronautics - Withdrawn

Ramp Expansion and Airfield Drainage Improvements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Wayne	FWC 4772 FAIRFIELD MUNICIPAL	317SBGPTBD	Miscellaneous Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		51		Pending	Pending	No

Letting Summary Report

Letting Date: November 18, 2022 Volume 025, No. 041

Current Date: May 05, 2025

03A-AU071 Aeronautics - Executed

Airfield Pavement Rehabilitation - Phase 4

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Kane	ARR 4785 AURORA MUNICIPAL	317SBGPTBD			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		54		11.00	0.00	No

04A-WA078 Aeronautics - Executed

Rehabilitate Hangar Pavements in South Hangar Area - Phase 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Lake	UGN 4969 WAUKEGAN NATIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		61		11.00	0.00	No
