

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

001-62F39 Highways - Executed

Drainage Improvement (reinstating roadside berms, storm sewer, PS 17 improvements), Retaining Wall, Standard Overlay Location: IL 58, from West of US 45 (West Hospital Entrance) to East River Road, in the City of Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-289-17	NHPP0R4B(922)	583-Y-T	FAP 339	Pavement	1-78224-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	17.00	0.00	No	

002-62F72 Highways - Executed

This is a guardrail, guardrail end-section replacement and traffic signal signal modernization project on US 20 from IL 47 to Ontarioville Rd. in City of Elgin and Villages of Bartlett, Hanover Park, Pingree Grove, and Streamwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-040-18	HSIPMYR1(616)	2017-044TS&GRR	FAP 345	Miscellaneous Electrical	1-80241-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

003-62L07 Highways - Executed

This improvement consists of design overlay resurfacing on Oak Park Avenue approximately 85 feet south of 31S1 St. and extends in a northerly direction approximately 10,920 feet (2.07 miles) to Approximately 190 feet north of Roosevelt Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-225-20	STPCZZ9(656)	2020-035-RS&SW	FAU 2775	Pavement	1-80279-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	17.00	0.00	No	

004-62L20 Highways - Executed

This is a Standard Overlay and ADA Pedestrian Ramps project on Avenue L (FAP 29 from 116 feet southeast of Indianapolis Ave and extends northwest toward Avenue L and then north toward 95th Street for a total distance of 0.85 miles. The project is located within Hyde Park Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-238-20	N/A	2020-048-RS&SW	FAP 29	Pavement	1-78978-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	12.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

005-62L21 Highways - Executed

The Project includes standard overlay and ADA improvements on Dempster St. from Ridge Ave. to Chicago Ave. The gross and the net length is equal to 2061.4 ft 0.39 mile. The project is located within the City of Evanston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-239-20	STPK3FT(553)	2020-049-RS&SW	FAU 3727	Pavement	1-80259-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

006-62L63 Highways - Executed

This improvement consists of smart overlay resurfacing on US 41/ Foster Avenue approximately 260 feet west of Ashland Avenue and extends in an easterly direction approximately 5640 feet (1.068 miles) to Approximately 160 feet east of US 41 (Lake Shore Dr.). Location in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-282-20	STPGW0A(851)	2020-085-RS	FAU 1360	Pavement	1-80522-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

007-62L64 Highways - Executed

(1.91-Mile) Improvement of US 41 (Skokie Hwy) from IL 21 (Riverside Dr) to North of Dorchester Ave consists of Smart Overlay improvement in the Village of Gurnee, Warren Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-283-20	NHPPR4DR(985)	2020-086-RS	FAP 346	Pavement	1-80523-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	21.00	0.00	No	

008-62L66 Highways - Executed

This is a 2.93 mile SMART overlay project consisting of hot-mix asphalt surface removal, pavement patching, hot-mix asphalt resurfacing, detector loop replacement, ADA improvements and thermoplastic pavement marking on IL 53 (Bolingbrook Dr.) from DuPage County Line to I-55 within the Village of Bolingbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-285-20	NHPP2R0T(379)	2020-088-RS	FAP 870	Pavement	1-80529-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	19.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

009-62L80 Highways - Executed

(1.73-Mile) SMART overlay and ADA improvements on US 14 (Peterson Avenue) from US 41 to Ridge Avenue. The project is located in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-299-20	NHPP37UJ(772)	2020-102-RS	FAP 341	Pavement	1-80517-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	17.00	0.00	No	

010-64L45 Highways - Executed

Guardrail and Traffic Barrier Terminal Improvement, 0.1 mile North of Luther Drive in Byron to 0.1 mile South of Beltline Road South of Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago Ogle	C-92-086-16	HSIP0EMB(903)	(34, 35, 36)J	FAP 742	Miscellaneous	2-20211-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

011-64M18 Highways - Executed

Cold milling and hot-mix asphalt resurfacing on US 20 from 0.2 mile West of Falconer Road to Simpson Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-020-20	NHPPVL8B(244)	(1-1,1,2)RS-2	FAP 301	Pavement	2-30084-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			160	3.00	0.00	No	

012-64N38 Highways - Executed

Reconstruction of Westbound IL 2 (E. 4th Street) From 4th Ave to 2nd Ave. in Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-088-19	NHPPI8EZ(846)	(32-2-1)R	FAP 561	Pavement	2-20360-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/24/2021		10	2.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

013-64N49 Highways - Executed

Retaining Wall Repair 0.3 Miles North of Auburn St/Spring Creek Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-071-20	NHPPNIVM(261)	(1-2)RWR	FAP 303	Miscellaneous	2-20346-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	2.00	0.00	No	

014-64N50 Highways - Executed

Slope stabilization and culvert repairs along US 52/ IL 64 that is located 0.3 miles East of Dauphin Road at Station 259+15.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-043-21	STPJAN2(511)	(1,2)SLP	FAP 17	Pavement	2-98781-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

015-64P49 Highways - Executed

1.705 miles; Application of a CRF Restorative Seal as a pavement preservation treatment over the IL 84 roadway centerline rumble strip; from 0.8 mile North to 0.9 mile South of Crazy Hollow Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-039-21	N/A	104Q	FAP 308	Pavement	2-20290-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

016-64P75 Highways - Executed

Cleaning and painting structural steel on SN-s 037-0013 and 037-0014 carrying I-74 over Edwards River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-018-21	NHPP4CKM(892)	(37-4B)BP	FAI 74	Bridges	0-01374-2005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

017-64P86 Highways - Executed

Patching, resurfacing and drainage improvement at the Rock Fall maintenance yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-030-21	N/A	D2 MAINT YARD 2021-1	ROCK FALLS MAINT YARD	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

018-64P87 Highways - Executed

Milling and resurfacing the Belvidere Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-031-21	N/A	D2 MAINT YARD 2021-2	BELVIDERE MAINT YARD	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

019-64R03 Highways - Executed

Pavement patching from 0.1 mile South of Pierce Ave. to Bauer Parkway in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-069-21	N/A	D2 PP 2021-5	FAP 734	Pavement	0-02175-2015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

020-64R04 Highways - Executed

Pavement patching from 0.7 miles North to 1.2 miles South of Rock Rock Island/Whiteside County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island Whiteside	C-92-070-21	N/A	D2 PP 2021-6	FAP 308	Pavement	0-02175-2018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

021-64R09 Highways - Executed

Crack and Joint Sealing 0.8 Mi N to 1 Mi S of IL5/IL92/I 88 Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-078-21	NHPPDI60(536)	(81-1)CJS	FAI 80	Pavement	2-20280-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

022-66A96 Highways - Executed

3P Milling and Resurfacing (Design Overlay), spot guardrail improvement and minor drainage improvement on US 6 from IL 26 South in Princeton to IL 89 North in Spring Valley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-050-11	STP0XV4(207)	(116)RS-5&(11-2,12,13,13X)RS-3	FAU 5640A FAU 5601 FAS 2247	Pavement	3-00606-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

023-66D51 Highways - Executed

3P Milling and Resurfacing (Design Overlay), spot guardrail improvement and minor drainage improvement on FAP 607 (US 52) from Townhouse road north to IL 47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-058-14	STP0NEW(814)	(126,127)RS-5	FAP 607	Pavement	3-05247-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

024-66D68 Highways - Executed

Work consists of milling and resurfacing 3.75" HMA on mainline of FAP 619 (IL 351/IL 71) in Oglesby and FAP 627 (IL 71) in Jonesville in LaSalle County. The work includes ADA improvements in Oglesby and guardrail replacement in Jonesville. The job length is 1.2 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-090-14	STP4PR8(852)	[(70,70FX,70X)RS-2]&[(B&C),1R	FAP 619 FAP 627	Pavement	3-35150-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	12.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

025-66K19 Highways - Executed

This project consists of 5.86 miles of shoulder widening and rumble strip installation on_US 34 from E 12th Rd to 0.18 miles West of IL 23 (South leg) in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-105-19	HSIPUJPT(527)	(17,18)SFY,Y	FAP 587	Miscellaneous	3-47470-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

026-66K40 Highways - Executed

3P MILLING AND RESURFACING (DESIGNED OVERLAY) EXTENDING 6.41 MILES FROM THE FORD CO LINE TO 0.2 MI E OF I-57 IN GILMAN.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-131-19	NHPPWW6A(451)	22RS-4	FAP 317	Pavement	3-02438-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

027-66K86 Highways - Executed

3P Milling and Resurfacing (SMART Overlay) ADA improvement and minor drainage improvement, from IL 116 in Saunemin to US 24 in Forrest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-063-20	NHPPW3Z3(108)	(123,123X)R3-4&(124) RS-6,SW	FAP 326	Pavement	3-04753-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

028-66L02 Highways - Executed

Spot improvement. Latex overlay and expansion joint replacement on SN 050-0165 carrying US 34 over I-39 in LaSalle county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-085-20	NHPP1LYC(442)	(50-8HB)I-1	FAI 39	Bridges	3-50165-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

029-66L31 Highways - Executed

This project consists of 3.94 miles of shoulder widening and rumble strip installation on US 52 from 0.16 miles East of IL 17 to Grove Rd in Kendall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-119-20	HSIPRXL(367)	(129)SFY,Y	FAP 607	Miscellaneous	3-47470-2103
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	5.00	0.00	No	

030-66L42 Highways - Executed

3P Milling and Resurfacing (Design Overlay), spot guardrail improvement and minor drainage improvement drainage improvement on FAP 68 (IL 23) from US 30 in Waterman to US 34.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb LaSalle	C-93-094-20	STPCVGI(281)	(30, 31, 31X)RS-4	FAP 68	Pavement	3-02319-0080
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

031-66L59 Highways - Executed

Pavement Patching on IL 47 located 3.5 miles South of Minooka Road (SN 032-0123) and 0.4 miles North of Nelson Road (SN 032-0122) North of Morris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-048-21	N/A	(110)PP	FAP 326	Pavement	3-04732-0080
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	4.00	0.00	No	

032-66L60 Highways - Executed

This work is location on FAI 80 (I-80) beginning at the I -80 and I -180 Interchange and ending at the I -80 and IL 89 Interchange. This work consists of Class B pavement patching and pavement striping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-056-21	N/A	06(6,7,8)PP	FAI 80	Pavement	0-02175-3027
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	7.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

033-66L68 Highways - Executed

Tree Removal at Chabanse interchange as describe in the plans and special provisions.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Iroquois	C-93-064-21	N/A	2021-2 TREE REM	FAI 57	Miscellaneous	0-02066-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2022		5	0.00	0.00	No	

034-66L69 Highways - Executed

Tree Removal at various locations as described in the plans and special provisions.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-065-21	N/A	2021-1 TREE REMOVAL	VARIOUS	Miscellaneous	0-02066-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2022		5	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

035-66L71 Highways - Executed

This work is located at M.M. 42.6 and M.M. 42.9 in the northbound and southbound lanes of FAI Route 39 (I -39) approximately 1.25 mi. and 1.55 mi. North of IL Route 18 (near Lostant) in LaSalle County. This project consists of Class A Pavement Patching, Subbase removal and replacement and subgrade removal and replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-067-21	N/A	(50-1)PP	FAI 39	Pavement	0-02175-3023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

036-66L76 Highways - Executed

This work is located on FAI 55 (I-55) beginning at M.M. 17 (just south of IL 17) in Livingston County and ending at M.M. 221 (1.0 mi. NE of IL 47) in Grundy County. This project consists of Class A pavement patching and pavement striping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy Livingston	C-93-075-21	N/A	(53-1,32-3)PP	FAI 55	Pavement	0-02175-3024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	5.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

037-66L77 Highways - Executed

This work is located on FAI Route 80 beginning at the LaSalle/Grundy County Line and ending at the Grundy/Will County Line. This project consists of Class A, Class B Pavement Patching, Subgrade removal and replacement, pavement striping and other related items to complete this work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-076-21	N/A	32(1-4)PP	FAI 80	Pavement	0-02175-3025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

038-66L84 Highways - Deleted

Bridge Deck Overlay (SN 006-0117), bridge carrying TR82-C over 1-80 located 2.5 miles West of IL 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-089-21	N/A			Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

039-66L85 Highways - Executed

Bridge Deck Overlay (SN 053-0149), bridge carrying IL 23 over Vermillion River and AT and SF RR, located 0.2 miles south of Adams street south of Streator.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-090-21	N/A	[(37,101)BVB]BDR	FAP 68	Bridges	3-64720-2102
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

040-66L86 Highways - Executed

Milling and resurfacing 3.75" of HMA on the EB lanes of IL 17 and US 45/US 52 intersection in Kankakee at night. Existing intersection will be re-stripped with new pavement marking.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-091-21	N/A	(15X,11X-2)N,RS	FAP 330	Pavement	3-64720-2103
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	12.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

041-68503 Highways - Executed

Carman Road from 0.5 mile North of 750N to IL Route 96 and IL Route 96 from East of Carman Road to West of Benton Street in Lomax. 5.75 miles of resurfacing and other collateral work in Henderson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-111-05	STPM634(138)	14RS-3;6RS-4;12RS-5	FAP 522 FAP 534	Pavement	4-00127-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	3.00	0.00	No

042-68C58 Highways - Executed

Superstructure replacement to S.N. 072-0076 carrying Maher Road over 1-74 (S.N. 072-0076) near Brimfield in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-077-15	NHPPIK8K(870)	(72-4HB)BR	FAI 74	Bridges	4-09700-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	2.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

043-68E48 Highways - Executed

This project is approximately 0.6 mile in length and consist of crossover construction to maintain traffic, superstructure replacement, and other minor substructure repairs on S.N. 072-0008, located 1.0 mile West of Mapleton in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-083-18	NHPP8IZM(509)	(45RB)BR	FAP 317	Bridges	4-00169-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	7.00	0.00	No	

044-68G12 Highways - Rejected

Distressed tree removal at various locations within District Four.

045-68G13 Highways - Executed

This project is approximately 0.06 mile in length, consisting of slope repair and drainage improvements along IL Route 40, between North Mt. Hawley Road and Northmoor Road in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-020-21	N/A	(126)SLP-1,DR	FAP 646	Miscellaneous	0-02176-4003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	1.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

046-68G17 Highways - Executed

Class A and B patching on 1-39 from 1 mile North of IL Route 116 to 2 miles South of IL Route 17 and ramps at the Minonk Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall Woodford	C-94-034-21	N/A	(62-2)PP-3;102(3,4)PP-4	FAI 39	Pavement	0-02175-4018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

047-68G54 Highways - Executed

Traffic signal mast arm replacement at various locations throughout Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-076-21	STPJ1LG(133)	D4 MAST ARM REPLACEMENT 2021	VARIOUS	Electrical	0-01493-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

048-70B02 Highways - Executed

1.702 Miles Total/11.113 Miles Net of 3P Policy Standard Overlay, Misc. Roadway Work, New Shoulders, Milled Rumble Strip from 1800th RD N of Brocton to Kansas NCL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-036-20	STP-HSIP6FUR(746)	116RS-6,117RS-5	FAP 836	Pavement	5-53068-0000 5-91986-1901

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	2.00	0.00	No

049-70F03 Highways - Executed

The project is to replace four light towers with twelve new LED highway light poles at the interchange of I-74 and FAS 1478 (Chestnut St) in LeRoy, IL in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-105-20	N/A	D5 HM LIGHTING	FAI 74	Electrical	0-02083-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

050-70F17 **Highways - Rejected**

District-Wide On-Call Tree Removal.

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

051-70F22 Highways - Executed

Installation of new Advances Traffic Management System (ATMS) on various routes throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-035-21	N/A	2022 ITS-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

052-72L80 Highways - Executed

2 miles of standard overlay on US 51 from the Shelby County line to just south of Cold Springs Road in Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-070-20	NHPPJKVX(970)	(19) RS-7	FAP 322	Pavement	6-01448-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	9.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

053-72L99 Highways - Executed

0.5 miles of standard overlay on McAdam Drive from west of IL 48 to north of IL 29 in Taylorville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-097-20	STPMEMR(201)	(135) RS-7	FAU 7897	Pavement	6-01216-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

054-72M60 Highways - Executed

Vertical realignment on I-57 in the city of Marblehead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-026-21	N/A	(42) R	FAP 502	Pavement	0-02175-6019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

055-72M77 Highways - Executed

Deck patching on SN 075-0098 and SN 075 075-0099 carrying I-72 over Norfolk Southern Railroad, 1.5 miles west of the Barry Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-048-21	NHPPIST6(715)	(75-3) BDR	FAI 72	Bridges	0-01291-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	5.00	0.00	No	

056-72M84 Highways - Executed

Superstructure and substructure repairs on SN 059-0016 carrying IL 111 over Macoupin Creek, 3.5 miles northeast of IL 267 near Medora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-106-21	N/A	126 BRR	FAP 608	Bridges	0-02176-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

057-72M85 Highways - Executed

Deck patching on SN 084-0510 carrying eastbound Sangamon Avenue over Illinois Central Railroad, 0.25 miles west of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-107-21	N/A	(84-2VB-3)BDR	FAP 667	Bridges	0-02176-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

058-74456 Highways - Deleted

3 miles of designed overlay and ADA improvements on US 40 from Salt Creek to 1500th Avenue in Teutopolis. , 3 miles of designed overlay and ADA improvements on US 40 from Salt Creek to 1500th Avenue in Teutopolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-098-10				Pavement	7-50364-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

059-74898 Highways - Executed

4.6 miles of new shoulder and safety improvements on IL 128 from 1550E south of Cowden to IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-027-19	HSIPQWSE(601)	D7 SAFETY SHLD 2020-1	VARIOUS	Miscellaneous	7-76910-8721
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	3.00	0.00	No	

060-74989 Highways - Executed

Bridge deck overlay and bridge deck repairs on SN 026-0051 carrying IL 185 over Hurricane Creek Branch, 0.5 miles southeast of the Montgomery County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-074-20	NHPP59IU(648)	D7 BRIDGE REPAIRS 2021-2	FAP 777	Bridges	7-52735-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

061-76K85 Highways - Executed

3.2 miles of resurfacing on IL 16 from Grange Hall Road to the Macoupin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-068-19	NHPPRL08(739)	113-1RS-2	FAP 325	Pavement	8-00477-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	15.00	0.00	No	

062-76N14 Highways - Executed

6.4 miles of microsurfacing and ADA improvements on US 50 from US 51 to 0.1 miles east of Selmaville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-054-20	NHPPBUCB(737)	(16,17,18)RS-4	FAP 327A	Pavement	8-00736-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	15.00	0.00	No	

063-76N60 Highways - Rejected

Delivery, setup and pickup of traffic control devices throughout District 8.

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

064-76N62 Highways - Executed

Patching at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-036-22	N/A	DIST 8 PATCHING 2021-1	VARIOUS	Pavement	8-89313-2100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2022			15.00	0.00	No	

065-76N63 Highways - Executed

Weed spraying along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties of District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-037-22	N/A	DIST 8 WEED SPRAYING 2021-1	VARIOUS	Miscellaneous	0-02066-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

066-76N70 Highways - Executed

Bituminous surface treatment with fog seal on IL 154 from Burns Avenue to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-039-22	STP9B9K(586)	20RS-5(20-2,19)RS-4	FAP 329	Pavement	8-00808-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

067-76N72 Highways - Executed

2.7 miles of SMART overlay along IL 111/IL 267/US 67 from the Jersey County line to 0.1 miles north of Airport Road in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-041-22	NHPPTUKU(293)	129RS-5	FAP 10	Pavement	8-00811-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	12.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

068-76P12 **Highways - Deleted**

Bridge painting on I-255 southbound ramp 1 and roadway B just north of I-55/70. (SN 060-0253)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-043-21				Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

069-76P14 **Highways - Deleted**

Guardrail and cable median replacement at various locations in District 8. , Guardrail and cable median repair at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-048-21	N/A			Miscellaneous	0-01212-8001 0-01872-8001 0-02176-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2022			Pending	Pending	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

070-76P25 Highways - Executed

3.2 miles of SMART overlay resurfacing and pavement patching on IL 108 from IL 267 to the Macoupin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-061-21	STPL2PM(198)	(104,107)RS-3	FAP 761	Pavement	8-00516-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

071-76P33 Highways - Executed

Traffic signal modernization on IL 111/US 67/ IL 143 from Lars Hoffman Crossing to IL 143.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-071-21	HSIPWNI5(285)	(261,406)TS-1	VARIOUS	Electrical	8-08800-2850
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	10.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

072-76P45 Highways - Executed

0.3 miles of patching, mainline and interchange resurfacing, and HMA shoulders on US 50 from EB I-64 ramps to 0.1 miles west of Schantz Road in O-Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-081-21	STPQRE4(162)	32RS-4	FAU 9166A	Pavement	8-00844-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	17.00	0.00	No	

073-76P49 Highways - Executed

2.7 miles of patching on westbound I-55/64 from the Mississippi River to the I-64 Tri-Level.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-085-21	N/A	82-(1,2,3,4)PP-2	FAI 70	Pavement	0-02175-8023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2021		5	15.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

074-76P52 Highways - Executed

Traffic signal cabinet replacement at multiple locations: 1) IL 3/IL 111 at Seminary Street in Alton, 2) IL 3 at IL 143 in Wood River, 3) IL 111 at IL 140 in Bethalto, 4) IL 111 at Horseshoe Lake Pond in Pontoon Beach, 5) IL 143 / IL 157 at Buchanan Street in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-088-21	NHPP-STPTBX6 (306)	(1,202,133,6-2,4)TS-1	VARIOUS	Electrical	8-00853-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

075-78612 Highways - Executed

Removal and reconstruction of concrete pavement, ADA ramp improvements and minor signal modifications on IL 149/127 at the intersections of IL 149 (Walnut Street) and IL 127 (5th Street).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-066-17	STPQNI3(866)	(12-1) PCC-1	FAP 331 FAS 1909	Pavement	9-00751-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

076-78680 Highways - Executed

Replacing the existing two-span deck beam bridge with a new triple opening, cast in place box culvert on IL 34/145, approximately 0.5 miles south of Harrisburg. (SN 083-0017)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-105-18	STPBC83(173)	1B-2	FAP 132	Bridges	9-92950-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	9.00	0.00	No	

077-78684 Highways - Executed

Replacing the 3-span bridge with a new triple, cast in place box culvert on IL 37, 1.2 miles south of IL 148. (SN 041-0031)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-109-18	NHPPM01X(960)	1B-2	FAS 2826	Bridges	9-00217-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	10.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

078-78842 Highways - Executed

0.42 miles of patching at the intersection of IL 13 and IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-025-21	N/A	D9 PATCH 2021-4	FAP 331 FAP 782	Pavement	0-02175-9004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

079-78846 Highways - Executed

Replacing diaphragms on SN 041-0039 carrying IL 37 over Southern Railroad, 3 miles south of Dix and plating floor beams on SN 002-0009 on Old IL 3 over Sexton Creek in Gale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander Jefferson	C-99-030-21	N/A	D9 BRIDGE REPAIR 2021-2	FAS 2826 SBI 150C	Bridges	0-02175-9009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

080-78847 Highways - Executed

Installation of weigh-in-motion system on I-64 in the westbound lanes, 2 miles west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-031-21	STPVHRA(070)	(97-2-1)WS-1	FAI 64	Pavement	0-02113-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

081-78852 Highways - Executed

Milling, resurfacing, guardrail and drainage work on IL 37 from Feather Trail to 0.2 miles south of Mounds Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-040-21	STPGHBJ(981)	(120,121,122)RS-7	FAP 726	Pavement	9-00855-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	2.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

082-78854 Highways - Executed

Patching on IL 15 in Mount Vernon from Zachery Street to 44th Street, I-57 NB and SB exit ramps at IL 15, and I-57 at MM 83 in the SB driving lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-042-21	N/A	D9 PATCH 2021-7	FAI 57 FAP 821	Pavement	0-02175-9016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

083-78855 Highways - Executed

Replace the existing pipe culvert with a 36- pipe culvert on IL 37 just south of the Johnson County line, near Goines Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-043-21	N/A	116CR-1	FAP 726	Bridges	0-02175-9013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

084-78856 Highways - Executed

Signal and highway lighting upgrades at the intersection of IL 154 and IL 150 in Perry County and the intersection of US 45 and Old IL 13 in Saline County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline Perry	C-99-044-21	N/A	(19,19-1)L-1,TS-1; (29,8)TS-2	VARIOUS	Electrical	0-02175-9011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

085-78870 Highways - Executed

PPC I-beam repair and substructure repairs on SN 041-0096 carrying IL 148 over over the Big Muddy River east of Waltonville in Jefferson County and PPC I-beam repair, deck patching and substructure repairs on SN 100-0072 carrying IL 37 over Crab Orchard Creek south of Marion in Williamson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson Williamson	C-99-064-21	N/A	D9 BRIDGE REPAIR 2021-1	FAP 726 FAS 2887	Bridges	0-02175-9007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

086-78877 Highways - Rejected

Joint replacement on SN 002-0005 carrying US 60/62 over the Mississippi River.

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

087-61G38 Local Roads - Executed

Resurfacing, sidewalk, curb and gutter replacement on Chicago Avenue from IL 83 to Garfield Street and on 3rd. Street from Grant Street to Washington Street in Hinsdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-076-20	H6BQ(234)	19-00098-00-RS (HINSDALE)	FAU 1487 MUN 4030	Pavement	1-22388-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	25.00	0.00	No

088-61G53 Local Roads - Executed

Replace the bridge carrying Garnsey Avenue over Spring Creek, south of Columbia St. in the City of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-467-11	J93L(330)	11-00443-00-BR (JOLIET)	MS 1083	Bridges	1-10000-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	19.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

089-61G98 Local Roads - Executed

Installation of a wireless interconnect system and traffic signal modifications on 143rd St. from Wolf Rd. to LaGrange Rd. in Orland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-074-21	87J7(955)	20-00087-00-TL (ORLAND PARK)	FAU 1600	Electrical	1-11021-0062
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

090-61H05 Local Roads - Executed

Replace the culverts carrying Brickvale Drive over Willow Creek with precast concrete box culvert, 0.10 mile south of Devon Ave. in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-007-16	B3N9(565)	15-00061-00-BR(ELK GROVE VILL)	MUN 1210	Bridges	1-21811-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2021		5	15.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

091-61H10 Local Roads - Executed

Resurface Sleepy Hollow Road from 0.3 mile south of Crane Dr. to IL 72 in Sleepy Hollow.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-082-21	I2GP(481)	19-00009-00-RS (SLEEPY HOLLOW)	FAU 2509	Pavement	1-22389-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	10.00	0.00	No	

092-61H11 Local Roads - Executed

Resurface East Fullerton Ave. from North Worlf Rd. to Geneva Ave. in Northlake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-097-21	LGC9(552)	20-00097-00-RS (NORTHLAKE)	FAU 1381	Pavement	1-22357-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

093-61H13 Local Roads - Executed

Construction of a multi-use path and traffic signal modifications along Wolf Road from the Bemis Woods Trail to Ogden Avenue in Western Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-123-17	0QDI(381)	16-00095-00-BT WESTERN SPRINGS	FAU 2689	Pavement	0-01731-1044
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2021		10	16.00	0.00	No	

094-62L65 Highways - Executed

Smart Overlay, Class D patching. This improvement of IL 47 begins 800 ft north of Ware Rd. and proceeds approximately 47350.5 ft (8.96 miles) in a northerly direction to IL Rte. 173 in the Village of Hebron and Township of Greenwood and Hebron.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-284-20	NHPPWEU5(422)	2020-087-RS	FAP 326	Pavement	1-80527-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	14.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

095-62L87 Highways - Executed

(5,213-Feet) SMART overlay and ADA improvements on Wolf Road from IL 38 (Roosevelt Road) to Cermak Road located in the Village of Hillside and Westchester.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-306-20	STPWHGB(242)	2020-109-RS&SW	FAU 2689	Pavement	1-79472-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	19.00	0.00	No	

096-62L91 Highways - Executed

(4.40-Mile) Smart overlay and ADA improvements project on IL 43 (Waukegan Rd.) from Ammer Rd. to Lake-Cook Rd. within the Villages of Glenview, Northfield, Northbrook and Deerfield. There is an omission within the project limits.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-310-20	NHPPKEZE(359)	2020-113-RS	FAP 348	Pavement	1-80544-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	21.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

097-62L92 Highways - Executed

(5.89-Mile) SMART Overlay project and it begins on IL 43 (Harlem Ave.) at 111th Street and continues in a northerly direction for 33,426 (6.33 mile) feet to 62nd Street. The project is within the City of Chicago, Villages of Bedford Park, Bridgeview, Burbank, Chicago Ridge, Palos Hills, Summit and Worth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-311-20	NHPPL51H(064)	2020-114-RS&SW	FAP 348	Pavement	1-80546-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	20.00	0.00	No	

098-62M09 Highways - Executed

Crack and joint sealing pavement preservation project. Includes renewal of pavement markings. Location: FAU 1581: 111th Street, from Central Ave to Pulaski Rd in the Village of Oak Lawn and the City of Chicago, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-329-20	STPKMFC(286)	2020-131-I	FAU 1581	Pavement	1-80511-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	5.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

099-62M17 Highways - Executed

This project consists of Smart Overlay/Pedestrian ramp (ADA) improvements along IL 83 (Elmhurst Road) from Oakton Street to IL 58 (Golf Road) spanning a total length of 8,778 ft (1.66 Miles) in the Village of Mt. Prospect and the City of Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-337-20	NHPPQCHA(809)	2020-139-RS	FAP 344	Pavement	1-80530-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	17.00	0.00	No	

100-62M41 Highways - Executed

The improvement consists of bridge deck overlay, expansion joint replacement and bridge substructure repair located on a bridge carrying 130th Street over 1-94 and at CSSS and IHB RR in Cook County, IL. Gross and net length is 785 FT (0.15 Miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-361-20	NHPPKJ9T(288)	2020-153-BR	FAP 344	Bridges	1-80595-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	14.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

101-62M73 Highways - Executed

The improvement consists of culvert repairs for the structure earring on IL 38 Mill Creek in the Village of Campton Hills, Kane County, IL. Gross length is 388 FT (0.073 Miles), Net length is 37.5 FT (0.007 Miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-400-20	N/A	2020-201-CVL	FAP 347	Bridges	0-02175-1015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

102-62N24 Highways - Executed

The improvement consists of bridge deck patching on a bridge carrying IL 53 over US 14 (Northwest Highway) in Cook County, IL. Gross length is 4044 FT (0.77 Miles). Net length is 516 FT (0.10 Miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-067-21	N/A	2020-252-BR	FAU 3512	Bridges	0-02175-1017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

103-62N82 Highways - Executed

(1. 71-Mile) Standard Overlay, Designed Overlay, Patching, and ADA improvements Location: IL 60 (Townline Rd) from East of Des River to Riverwoods Rd, in the Village of Mettawa, in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-155-21	NHPP76DK(276)	2021-032-RS	FAP 335	Pavement	1-80895-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	15.00	0.00	No	

104-62N90 Highways - Executed

This improvement consists of cleaning and painting designated steel surfaces of bridge structures carrying 1)IL 72 (Higgins Rd) over RR; 2) US 14 (Northwest Hwy) over Fox River; 3) IL62 (Algonquin Rd) over Fox River in the Villages of Hoffman Estates, Fox River Grove and Algonquin in Barrington and Algonquin Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry Cook	C-91-167-21	N/A	2021-051-BP	VARIOUS	Bridges	0-01374-1007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

105-62N93 Highways - Executed

Ecological Restoration of Wetland areas in various locations within District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-183-21	N/A	2021-061-LS	VARIOUS	Miscellaneous	1-79293-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			0.00	0.00	No	

106-66997 Highways - Deleted

The project consists of the structure replacement carrying Maple St/Waldron Rd over I-57 in Kankakee along with construction of adjacent retaining walls. The project includes the reconstruction of portions of Maple St, Waldron Rd, construction of shared-use path and realigning/reconstructing County RD S89E. , The project consists of the structure replacement carrying Maple St/Waldron Rd over I-57 in Kankakee along with construction of adjacent retaining walls. The project includes the reconstruction of portions of Maple St, Waldron Rd, construction of shared-use path and realigning/reconstructing County RD S89E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-079-20	N/A			Bridges	3-38280-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	Pending	Pending	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

107-68G55 Highways - Executed

1.2 miles of patching on US 150 (Henderson Street) from Home Boulevard to West North Street in Galesburg in Knox County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-077-21	N/A	126-PP	FAU 6791	Pavement	0-02176-4005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

108-66L78 Highways - Executed

Class B pavement patching and pavement striping on FAP 591 (US 34) within the City limits of Sandwich beginning at Pearl St. in DeKalb County and ending at Duvick Ave. in Kendall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb Kendall	C-93-079-21	N/A	(15R)PP	FAP 591	Pavement	0-02175-3026
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	6.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

109-66L80 Highways - Executed

One-year contract repair damaged High Tension Cable Median Barrier, Guard Rail, Attenuators, etc., along various routes in Bureau, LaSalle, DeKalb, Kendall, Grundy, Livingston, Kankakee, Iroquois, and Ford Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-082-21	N/A	D3 HWY DAMAGE REPAIR FY 22	VARIOUS	Miscellaneous	0-01872-3001 0-02176-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2022			0.00	0.00	No	

110-68G14 Highways - Executed

Pavement patching on IL 9 from Big Creek to Avenue A in Canton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-030-21	N/A	41(Z-PP-1;X-PP)	FAP 685	Pavement	0-02175-4017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

111-68G15 Highways - Executed

Slope stabilization and landscaping along WB Interstate 74 between Ellis Street and North Street in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-032-21	N/A	(72-8)LS-12	FAI 74	Miscellaneous	0-02066-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2021			0.00	0.00	No	

112-68G16 Highways - Executed

Resurfacing on US Route 67, North of Industry from 2.2 miles South of US Route 136 to Grindstone Creek in McDonough County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-033-21	N/A	39RS-10;40RS-8;41RS-7	FAP 310	Pavement	4-02205-0170
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	2.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

113-68G25 Highways - Executed

Patching on IL Route 116 from IL Route 26 to East of Lourdes Road in Germantown Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Woodford	C-94-046-21	N/A	(102,103)PP;(104)PP-1	FAP 673	Pavement	0-02175-4020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	2.00	0.00	No

114-68G26 Highways - Executed

Patching on US 24/US 150 from the East end of the McClugage Bridge to East of Hollands Grove Road in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-047-21	N/A	16PP;17PP-1	FAP 317	Pavement	0-02175-4021

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

115-68G56 Highways - Executed

Highway lighting improvements along WB I-74 between I-474 and I-155 and US 24/BUS 24 interchange near Washington in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-078-21	N/A	(90-14-2;17-1;18;35-1)L	VARIOUS	Electrical	0-02176-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

116-70F33 Highways - Rejected

District Wide On-call Guardrail and Fence Repairs.

117-72G88 Highways - Executed

Patching on Sangamon Ave. in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-121-21	N/A	79PP	FAP 71 FAP 667	Pavement	0-02175-6026
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

118-72M86 Highways - Executed

Deck and substructure repairs on SN 068-0018 carrying IL 48/127 over West Fork of Shoal Creek, at the west edge of Raymond.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-108-21	N/A	101 BDR, BJR	FAP 42	Bridges	0-02176-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

119-74942 Highways - Executed

10.1 miles of patching, milling, resurfacing and aggregate wedge shoulders on Kinmundy Road from the Marion County line to US 45 in Louisville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-018-20	STPL1HH(019)	9RS-2	FAS 2703	Pavement	7-50945-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	3.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

120-74990 Highways - Executed

Replacing expansion joints, bearings and constructing a bridge deck overlay on SN 026-0035 carrying US 51 over Sandy Run Creek, located 1.5 miles south of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-075-20	NHPPF8MI(872)	D7 BRIDGE REPAIRS 2021-3	FAP 322	Bridges	7-52736-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

121-74A30 Highways - Executed

Bridge joint and bearing replacement on SN 026-0089 carrying IL 140 over Hurricane Creek, 0.9 miles southeast of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-124-20	STPB7G0(377)	D7 BRIDGE REPAIRS 2022-5	FAS 2793	Bridges	7-52785-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

122-74A42 Highways - Executed

1.3 miles of smart inlay under overhead structures in Fayette, Effingham and Cumberland Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-126-21	N/A	D7 PVMT PROFILING 2021-1	FAI 70	Pavement	7-52786-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

123-74A50 Highways - Executed

11.6 miles of seal coat on various routes in Wayne, Edwards and Wabash Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-141-21	N/A	D7 SEAL COAT 2021-1	VARIOUS	Pavement	7-52813-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

124-76L09 Highways - Executed

3.6 miles of resurfacing on IL 3 from 0.8 miles north of Monsanto Avenue to 0.1 miles south of Ruby Street in Cahokia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-157-18	NHPPXNJ4(629)	64RS-4	FAP 312	Pavement	8-00723-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	15.00	0.00	No	

125-76N61 Highways - Executed

Highway lighting and traffic signal repair and maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-035-22	N/A	DIST 8 L TS 2021-2	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

126-76P04 Highways - Executed

Bridge deck, joint replacement and approach roadway repairs at 2 locations: 1) SN 082-0192 and 082-0193 carrying I-64 over IL 161, 1.5 miles west of New Baden; 2) SN 082-0194 and 082-0195 carrying I-64 over Norfolk Southern Railroad, 1.4 miles south of the county line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-143-20	N/A	82-9HVB-2	FAI 64	Bridges	0-02175-8019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	10.00	0.00	No	

127-76P47 Highways - Executed

Railroad interconnect at 4 locations: 1) US 67 at Ridge, 2) US 67 at Henry, 3) US 40 at Douglas, 4) Lebanon Avenue at West Boulevard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-083-21	NHPP-STP8KDX (507)	RR INTERCONNECT 2021	VARIOUS	Electrical	8-00850-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

128-76P48 Highways - Executed

Bridge painting at the Poplar Street Complex on I-55/64 westbound CD over Trendly Avenue. (SN 082-0254)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-084-21	NHPPCB0J(220)	82-3HVB-2R-2-BP	FAI 70	Bridges	0-01291-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	5.00	0.00	No	

129-78812 Highways - Executed

Retrofitting ADA ramps, relocating and installing pedestrian push buttons and signal heads at the intersection of IL 149 and Jefferson Street in West Frankfort and the intersections of IL 37 and 4th Street, Broadway Boulevard, and 8th Street in Johnston City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin Williamson	C-99-086-20	STPK0FS(057)	D9 ADA RAMP 2021-1	FAS 2887 FAP 873	Miscellaneous	9-00553-2100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

130-78867 Highways - Executed

Electrical repair and/or replacement on various routes in various counties in District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-061-21	N/A	D9 ELECTRICAL REPAIR 2021-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		365		0.00	0.00	No	

131-78868 Highways - Executed

Repairing or fixing damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a workorder basis throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-062-21	N/A	D9 GUARDRAIL REPAIR FY22-1	VARIOUS	Miscellaneous	0-01872-9001 9-00405-2200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		485		0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

132-85706 Local Roads - Executed

Construction of the Perryville Bike Path Extension on the east side of Perryville Road from Hart Road to IL 173 in Loves Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-067-20	U1Q2(357)	16-00633-00-BT	PERRYVILLE BIKE PATH	Pavement	0-01731-2001 2-10587-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/01/2022		15	6.00	0.00	No	

133-87741 Local Roads - Executed

Replace the bridge carrying Grand Ridge Road over Murry Slough, 2 miles east of Mazon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-007-21	MKCT(416)	19-00172-00-BR	FAS 272	Bridges	3-10657-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	10.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

134-89785 Local Roads - Executed

Sidewalk construction on Allen Road from 0.6 mile north of Wilhelm Rd. to Whilhelm Rd. and on Orange Prairie Road from Landens Way to War Memorial Drive in Peoria

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-063-20	APRV(361)	19-00384-00-SW CITY OF PEORIA	ALLEN RD ORANGE PRAIRIE RD	Miscellaneous	0-01731-4007 4-10707-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

135-89801 Local Roads - Executed

Rehabilitate the bridge carrying Truitt Road over Hollow Creek. Remove and replace superstructure, backwalls at the abutments and repair piers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-014-21	NLCB(158)	20-00045-00-BR	FAS 378	Bridges	4-10702-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	6.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

136-89808 Local Roads - Executed

HMA removal and rubbilization of the PCC base on Roseville Road from CH 9 to IL 116.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-041-21	ICHT(783)	20-00066-01-PV	FAS 416	Pavement	4-10705-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/15/2021			0.00	0.00	No	

137-91602 Local Roads - Executed

Resurfacing, shoulder rumble strips, guardrail, traffic barrier terminals and pavement markings on CH 37 from north of Northtown Road to CH 12 in Hudson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-001-22	236S(023)	19-00159-02-RS	FAS 480	Pavement	0-00106-5001 5-10496-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

138-91605 Local Roads - Executed

Construction of trail amenities including PCC paths, parking facility, signing, bicycle repair station and bicycle racks. Project begins at Main Street in Urbana to 7th St. in St. Joseph.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-012-21	9W09(286)	08-F3000-04-BT	KICKAPOO TRAIL	Pavement	0-01731-5003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	3.00	0.00	No

139-93765 Local Roads - Executed

Cold-in-place recycling and HMA overlay on Ch 48 from East 1900th St. to East 2200th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-001-22	RC5A(672)	19-00062-05-FP	FAS 1588	Pavement	6-10827-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	3.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

140-93766 Local Roads - Executed

Cape Seal and Pavement markings on CH 7 from North 1850th Ave. to Westpoint Pleasant Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-002-22	Y8DZ(607)	16-00164-01-PP	FAS 1600	Pavement	6-10754-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

141-93770 Local Roads - Executed

Cold-in-place recycling, resurfacing, pavement patching and shoulder widening on CH 12 from South County Road to IL 29.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-002-20	UXX4(145)	15-00040-05-RS	FAS 732	Pavement	6-10733-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	8.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

142-97753 Local Roads - Executed

Resurface Seiler Road from Bivens Rd. to IL 159.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-023-22	9QQ2(511)	18-00097-03-RS	FAS 737	Pavement	8-10699-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	12.00	0.00	No	

143-97754 Local Roads - Executed

Pavement reconstruction on Wood River Ave. from 3rd Street to south of 1st Street in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-004-22	17W8(646)	18-00052-00-PV (EAST ALTON)	FAU 9006	Pavement	8-10695-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	20.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

144-97755 Local Roads - Executed

Replace the bridge carrying Troy-Fallon Road over Mill Creek, 0.3 mile north of Lebanon Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-019-22	ZPHZ(416)	18-00084-04-BR	FAS 1937	Bridges	8-10698-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	18.00	0.00	No	

145-99612 Local Roads - Deleted

Replace the bridge carrying Eldorado Blactop Road over North Fork of Saline River, 1.8 miles west of IL 1. , Replace the bridge carrying Eldorado Blactop Road over North Fork of Saline River, 1.8 miles west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-529-15				Bridges	9-10513-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	Pending	Pending	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

146-99661 Local Roads - Executed

Resurface Johnston City Road from the Williamson County line to Harco Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-064-19	3YMB(352)	19-00160-00-RS	FAS 903	Pavement	9-10617-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

147-99664 Local Roads - Executed

Resurface South Thompsonville Road from IL 34 to the Williamson County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-039-18	LIS9(889)	07-00163-00-RS	FAS 1887	Pavement	0-01741-9001 9-10573-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

148-99667 Local Roads - Executed

Resurface Lake Egypt Road from South Market Road to IL 166.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-018-19	5ZHE(692)	18-00089-01-RS	FAS 2904	Pavement	0-01742-9001 9-10611-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

149-46568 Highways - Executed

This work is located on various interstate, multi-lane non-interstate and 2L-2W routes in Bureau, LaSalle, Dekalb, and Kendall Counties. This work shall consist of raised reflective pavement marker removal, installing raised reflective pavement markers and replacement of raised reflective pavement marker reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-004-22	N/A	D-3 REFLECTOR REPL 22-04	VARIOUS	Miscellaneous	0-01732-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

150-46569 Highways - Executed

Removing damaged raised reflective pavement markers and perplacing them with new raised reflective pavement markers within the limits shown in the plans.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-005-22	N/A	D-4 REFLECTOR REPL 22-05	VARIOUS	Miscellaneous	0-01732-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2022			0.00	0.00	No	

151-46570 Highways - Executed

Placing epoxy and modified urethane pavement marking lines, letters and symbols, and the removal of existing pavement markings within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-006-22	N/A	D 4 HT PVMNT MRK RPR 22-06	VARIOUS	Miscellaneous	0-01475-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

152-46571 Highways - Executed

This work shall consist of removing reflectors, replacing new reflectors, removing damaged raised reflective pavement marker castings, and placing new raised pavement marker castings within the limit shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	M-60-007-22	N/A	D 1 REFLECTOR REPL 22-07	VARIOUS	Miscellaneous	0-01732-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2021			0.00	0.00	No

153-46572 Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4, 6, and 8 inches in width.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Lake	M-60-008-22	N/A	D1 APP PAINT PVT MKG 22-08	VARIOUS	Miscellaneous	0-01475-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2021			0.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

154-60T15 Highways - Executed

Intersection Improvement (channelization, traffic signal installation). Includes left and right turn lanes, re-alignment of Wright Rd, re-alignment of leg of Nish Rd and building demolition. Location: Intersection of IL 176 and Nish Road in unincorporated Nunda Township in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-303-12	NHPPEI18(902)	146N-2	FAP 335	Pavement	1-75377-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2022		5	21.00	0.00	No	

155-62H03 Highways - Executed

(1.02-Mile) Improvement consists of deck replacement for 1-55 over IL 53, superstructure replacement for 1-55 over Joliet Road, remove and reconstruct a retaining wall at 1-55 and IL 53 and substructure repair for both the bridges located in the Village of Bolingbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-289-18	NHPPL1VM(532)	2018-043-BD&BJR	FAI 55	Bridges	1-77634-0000 1-77634-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/27/2023		10	23.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

156-62K79 Highways - Executed

The improvement consists of bridge deck overlay, expansion joint replacement, cleaning and resealing, bridge substructure repair and traffic signal replacement at the bridge located on IL 394 over Glenwood Dyre Road in the Villages of Glenwood and Lynwood, in Cook County, IL. Gross and net length is 1,160 FT (0.22 Miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-197-20	NHPP9UF1(446)	2020-008-BR	FAP 332	Bridges	1-80003-0000 1-80014-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	16.00	0.00	No	

157-62M69 Highways - Executed

The improvement consists of removal of existing single cell box culvert and with proposed triple cell box culvert, ditch regrading and constructing a new retaining wall located on Il 83 over Drainage Ditch in DuPage County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-398-20	NHPPA8LJ(182)	2020-196-T	FAP 344	Bridges	1-78892-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/29/2022		10	18.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

158-62N08 Highways - Executed

The improvement consists of bridge deck sealing, expansion joint replacement, cleaning existing bearings and deck drains repairs for the bridge located on I-55 over Kankakee River in the City of Wilmington in Will County Gross and net length is 1,067 FT (0.2 Miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-045-21	NHPPDQBS(464)	2020-239-BR	FAI 55	Bridges	0-01291-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	11.00	0.00	No	

159-62N17 Highways - Executed

Improvements consists of cleaning and painting existing steel structures at 3 locations. 1st location is located on Grand Avenue over Des Plaines River {SN 016-0855}, in the Village of River Grove; 2nd and 3rd location is located on US 64 (North Avenue) at RR-CN (SN 016-0500 and SN 016-1126), in the Village of River Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-054-21	N/A	2020-247-BP	VARIOUS	Bridges	0-01374-1006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

160-62N38 Highways - Executed

The improvement consists of bridge repair for the structures on 1-94/90 at various locations in the City of Chicago, Cook County, IL. Gross length is 5808 FT (1. 10 Miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-106-21	N/A	2020-261-BR	FAI 94/90	Bridges	1-80295-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

161-64P94 Highways - Executed

Bridge deck overlay, expansion joint replacement and other bridge repairs on SN 098-0084 and 098-0085 carrying I-88 over the Hennepin Feeder Canal, 1 mile South of Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-037-21	NHPPSVWJ(636)	(195-3B-4)BDR	FAI 88	Bridges	2-20288-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

162-66F11 **Highways - Deleted**

Removal and replacement of SN 046-0063 carrying Armour Road over Illinois Central Railroad located 0.3 miles west of IL 50. , Removal and replacement of SN 046-0063 carrying Armour Road over Illinois Central Railroad located 0.3 miles west of IL 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-116-19				Bridges	3-46063-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	Pending	Pending	No	

163-66F88 **Highways - Executed**

Bridge Replacement (SN 046-0030) at Granary Creek, 1.3 miles East of Essex Rd. and Bridge Replacement (SN 046-0032) at E Branch of Horse Creek, 0.2 mile East of Herscher Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-078-20	STPCUIB(608)	((13)BR-1 & (12)BR)BR	FAP 41	Bridges	3-43710-0000 3-43730-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/02/2022		10	11.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

164-66H91 Highways - Executed

This work is located at SN 050-0096 carrying IL 178 over the Vermilion River approximately 3.7 mi. South of IL Route 71 in LaSalle County. This work consists of deck patching, latex overlay, concrete repairs to substructure, milling and resurfacing, expansion joints, striping, pavement markers, curb and gutter removal and replacement, pavement widening removal and replacement, and other related construction items.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-029-18	STPZMS9(499)	(108BR)BRR	FAS 1279	Bridges	3-50096-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	4.00	0.00	No	

165-66L38 Highways - Rejected

This project includes 5400' of milling and resurfacing and reconstruction of curves of the Mattheissen State Park main entrance and parking lot area off IL 178 South of the IL 71 and IL 178 intersection.

166-66L55 Highways - Executed

This work is located at Structure No. 050-0180 carrying FAP 68 (IL 23/71) over the Illinois River and access road and at Structure No. 050-0182 carrying LaSalle St. over a parking lot, 1.0 mile South of US 6 in Ottawa. This work consists of expansion joint replacement, deck patching, parapet patching, structural steel repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-044-21	N/A	(1ZR,1ZR-1)BRR	FAP 68	Bridges	0-01291-3001 3-50180-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/03/2022			3.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

167-68G03 Highways - Executed

Bridge deck waterproofing and deck overlay to Structure No. 072-0134 carrying US 24 over Kickapoo Creek near Bartonville in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-006-21	NHPP9EBA(458)	(48-B) BDS,BDR	FAP 317	Bridges	4-07221-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

168-72J40 Highways - Executed

3.8 miles of patching, milling, resurfacing, bridge joint repair and guardrail replacement on IL 96 from south of Birch Street in Ursa to Bear Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-078-16	STPEDI(227)	(127) RS-3, BJR, BRR	FAP 506	Pavement	6-00545-0000 6-00545-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	7.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

169-72M88 Highways - Executed

Bridge bearing replacement and steel repairs on SN 001-0048 carrying Columbus Road over I-172, 1.4 miles north of IL 104.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-110-21	N/A	(1-6) BRR	FAI 172	Bridges	0-02176-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

170-72M89 Highways - Executed

Deck patching on SN 001-0077 carrying IL 61 over Big Neck Creek, 1 mile west of IL 61/IL 94 JCT.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-111-21	N/A	7BDR	FAP 733	Bridges	0-02176-6012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

171-72M90 Highways - Executed

Bridge bearing replacement and steel repairs on two I-55 overhead bridges South of Springfield. (SN 084-0081 and 084-0099)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-112-21	N/A	(84-4-3)BRR-1 BRR	(84-4-1) FAI 55	Bridges	0-02176-6004 0-02176-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

172-72M95 Highways - Executed

Weed spraying along various routes in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-117-21	N/A	D6 WEED CONTROL SANG CO 2021	VARIOUS	Miscellaneous	0-02066-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

173-72M96 Highways - Executed

Tree removal and seeding at the District 6 Sign Shop on MacArthur Boulevard in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-118-21	N/A	D6 TREE REMOVAL 2021	FAU 8157	Miscellaneous	0-02066-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/01/2022			0.00	0.00	No	

174-72M97 Highways - Executed

Seeding on the infields of the East Lake Shore Drive and I-55 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-119-21	N/A	(84-4) I-5	FAI 55	Miscellaneous	0-02066-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

175-74462 Highways - Executed

0.7 miles of patching, milling, HMA resurfacing and longitudinal joint sealant on IL 121 from 0.1 miles south of Kile Street to the Garfield Avenue Underpass in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-104-10	NHPPT0KG(189)	138RS-2	FAP 320	Pavement	7-51340-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	6.00	0.00	No	

176-74A20 Highways - Executed

4.2 miles of SMART inlay of mainline, shoulders and median crossovers and installation of traffic counter equipment on I-57 from the North Tri-level to the Shelby County line, north of Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-109-20	NHPP2UB0(567)	25-8RS-1	FAI 57A	Pavement	7-52761-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

177-74A51 Highways - Executed

18.7 miles of patching and A-2 surface treatment on various routes in Clay, Richland and Lawrence Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-142-21	N/A	D7 SEAL COAT 2021-2	VARIOUS	Pavement	7-52814-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

178-74A52 Highways - Executed

2.3 miles of chip seal at various locations in Macon and Shelby Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby Macon	C-97-143-21	N/A	D7 SEAL COAT 2021-3	VARIOUS	Pavement	7-52815-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

179-74A57 Highways - Executed

Repairs of location-specific motorist caused guardrail damage and on-call repairs of guardrail damage throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-153-21	N/A	D7 GUARDRAIL 2022-1	VARIOUS	Miscellaneous	0-02176-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2022			0.00	0.00	No	

180-76G57 Highways - Executed

4.8 miles of resurfacing and ADA improvements on IL 111/3 from Alby Street to Broadway in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-198-18	NHPPSJCA(927)	1RS-2	FAP 789	Pavement	8-00379-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	13.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

181-76L14 Highways - Executed

4.9 miles of design overlay resurfacing and ADA improvements on IL 15 from 0.1 miles west of Bluebird Lane to 1st Street in Fayetteville, and HMA overlay with JT replacement on SN 082-0295 and SN 082-0106.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-162-18	STPUEM3(116)	50RS-4	FAP 817	Pavement	8-00383-0000 8-00383-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	10.00	0.00	No	

182-76M36 Highways - Executed

Discharge box culvert replacement at the Collinsville Pump Station #2 east of I-255, south of I-55/70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-094-21	N/A	60-8PS-2	FAI 255	Miscellaneous	8-82930-0221
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	15.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

183-76N41 Highways - Executed

Storm water pump station rehab at the 25th Street Pump Station, south of I-64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-097-21	N/A	(Z-1)PS-1, 29PS-1	FAU 9228	Miscellaneous	8-82930-0215
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

184-76N85 Highways - Executed

Parking lot improvements at the District 8 T/M Building in Fairview Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-124-20	N/A	DIST 8 TM BUILDING 2021-1	UNMARKED	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	10.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

185-76P02 Highways - Executed

Culvert repair on IL 161 over Ash Creek, 2.7 miles west of IL 4 (SN 082-2003).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-141-20	N/A	125CLV-1	FAP 805	Bridges	0-02175-8017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	10.00	0.00	No	

186-76P06 Highways - Executed

Traffic signal repair and replacement at various locations: 1) IL 3 at Monsanto Avenue; 2) IL 3 at IL 157; 3) IL 15 at Racehorse Road; 4) IL 157 at Kazilek; 5) IL 140 at Stanley Road; 6) US 50 at Smiley Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	C-98-145-20	STP-NHPPARP3 (302)	DIST 8 TS MAR 2021-1	VARIOUS	Electrical	0-01493-8001 8-00842-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	7.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

187-78660 Highways - Executed

Conversion of 2 intersections to Restricted Crossing U-Turn intersections: 1) IL 13/127 and Ava Road; 2) IL 13/127 and Grange Hall Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-088-18	HSIP-NHPP5DI0 (888)	13N-1,(13-1)N-2	FAP 42	Pavement	9-02200-3050 9-02200-3051
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	5.00	0.00	No	

188-78550 Highways - Withdrawn

Remove and replace SN 041-0016 and 041-0017 carrying I-57 over Norfolk Southern Railway, 0.25 miles north of the Dix interchange; Remove and replace SN 041-0014 and 041-0015 carrying I-57 over CH 39 at the Dix interchange. , Remove and replace SN 041-0016 and 041-0017 carrying I-57 over Norfolk Southern Railway, 0.25 miles north of the Dix interchange; Remove and replace SN 041-0014 and 041-0015 carrying I-57 over CH 39 at the Dix interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-052-16	HIBR-NHSAQUS (586)	(41-4)B-1;(41-4)B-2	FAI 57	Bridges	9-00552-0000 9-00632-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2023			Pending	Pending	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

189-78788 Highways - Executed

Construction of a RCUT intersection at the intersection of IL 13 and Carrier Mills Road and resurfacing IL 13 from the Williamson County line to West Poplar Street in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-061-20	HSIP-NHPPAJDX (012)	(8-1-1,8-1)N-1,RS-2	FAP 331	Pavement	9-00667-0000 9-00667-0100 9-02200-3060

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	3.00	0.00	No

190-78810 Highways - Executed

10.9 miles of HMA surface removal, HMA surfacing, pavement patching and ADA ramp improvements on IL 14 from Marshall Avenue in McLeansboro to the Franklin County line and IL 142 from Golf Course Road to Randolph Street (IL 14) in McLeansboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-084-20	STP-COVDSEVJ (475)	7,8,9(RS-6);114,114Z,9Z(RS-6)	FAP 853 FAP 849 FAP 776	Pavement	9-00823-0000 9-00823-0100 9-00826-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	4.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

191-87747 Local Roads - Executed

Resurfacing CH 4 from the Ford County line to 500 E Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-013-21	KG0A(972)	17-00315-00-RS	FAS 321	Pavement	3-10642-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

192-87748 Local Roads - Executed

Resurfacing CH 47 from CH 6 to IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-014-21	DGPX(705)	16-00218-02-RS	FAS 1303	Pavement	3-10617-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

193-87751 Local Roads - Executed

PCC pavement reconstruction, storm sewers, curb and gutter, sidewalks and pavement markings on Indiana Avenue from Illini Avenue to the east corporate limits of Pontiac.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-017-21	H5E6(382)	18-00101-00-PV (PONTIAC)	FAU 6307	Pavement	3-10633-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	10.00	0.00	No	

194-87762 Local Roads - Executed

Replace the bridge carrying TR 130 over Silver Creek, 7.0 miles southeast of Buda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-049-21	92AN(359)	17-14123-00-BR	TR 130	Bridges	3-10725-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

195-89681 Local Roads - Executed

Realignment, pavement reconstruction, culvert extensions, culverts and pavement markings on Allentown Road from 1000 feet east of Court Street and extending 1,000 feet into the city of Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-035-15	HI5Y(233)	14-00190-00-SP (PEKIN)	FAU 6765	Pavement	0-00105-4007 4-10703-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	2.00	0.00	No

196-89725 Local Roads - Rejected

Construction of a PCC multi-use path and drainage items along Centennial Drive from Spring Creek Road to IL 8 in Washington.

197-95894 Local Roads - Executed

Replace the existing double barrel box culvert carrying CH 11 over a tributary to Raccoon Creek with a one span precast concrete deck beam bridge, located 6.0 miles southwest of Bridgeport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-132-21	J0J7(421)	19-00124-00-BR	CH 11	Bridges	7-10912-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	6.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

198-95896 Local Roads - Executed

Replace the bridge carrying TR 176 over Swafford Creek, 1 mile southwest of Shelbyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-148-21	L3Z9(012)	17-18119-00-BR	TR 176	Bridges	7-10876-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

199-95903 Local Roads - Executed

Replace the bridge carrying TR 558 over Pond Creek drainage ditch, 3 miles southwest of Golden Gate.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-011-22	PM0G(569)	19-15146-00-BR	TR 558	Bridges	7-10907-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	6.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

200-97756 Local Roads - Executed

Resurface Seibert Road from Main Street to Johnson Road in Shiloh.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-009-23	XAJN(076)	19-00007-06-RS (SHILOH)	FAU 9177	Pavement	8-10743-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	15.00	0.00	No	

201-97759 Local Roads - Executed

Resurfacing, sidewalk replacement, curb and gutter replacement and pavement markings on Collinsville Avenue from Summit Avenue to Martin Luther King Drive in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-007-21	ZHIV(128)	17-00213-01-RS(EAST ST. LOUIS)	FAU 9215	Pavement	8-10671-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	20.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

202-46573 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings, and placing new raised pavement marker castings within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	M-60-009-22	N/A	D1 REFLECTOR REPL 22-09	VARIOUS	Miscellaneous	0-01732-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

203-46574 Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint marking lines of 4, 6, and 8 inches in width.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry DuPage	M-60-010-22	N/A	D1 APP PAINT PVT MKG 22-10	VARIOUS	Miscellaneous	0-01475-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

204-46578 Highways - Executed

Repairing various widths and various types of pavement markings on a work order basis throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	M-60-014-22	N/A	D 9 HT PVMNT MRK RPR 22-14	VARIOUS	Miscellaneous	0-01475-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2022			0.00	0.00	No	

205-46579 Highways - Executed

Pavement marking repair at various locations in Dewitt, Champaign, Vermilion, and District wide.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	M-60-016-22	N/A	D 5 HT PVMNT MRK RPR 22-15	VARIOUS	Miscellaneous	0-01475-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/11/2022		5	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

206-62G39 Highways - Executed

(990.33-Ft) Removal of existing bridge along 1-55 over Lemont Road and replacement with a 4-span 200'-00" long, 197'-10" out-to-out wide bridge; roadway reconstruction and resurfacing; safety, drainage, lighting, signing, pavement marking and landscaping improvements in the City of Darien.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-188-21	NHPPR5LY(895)	22-36HB-1	FAI 55	Bridges	1-70250-0000 1-70250-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/23/2023		10	16.00	0.00	No

207-66K46 Highways - Executed

The work is 2.79 miles long, extending from 0.4 miles south of I-80 to South of Canal St in LaSalle, consisting of 3P Milling and Resurfacing (Designed Overlay), also including ADA ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-073-20	STP-NHPPWGVT (446)	(70X,71X)RS-2,SW	FAU 6108 FAP 619 FAP 623	Pavement	3-35150-0030

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	8.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

208-68C45 Highways - Executed

Resurfacing and bridge deck overlays and repairs to various structures on Interstate 474 from Interstate 474 to the Illinois River in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-057-15	NHPPKSSN(433)	72[1RS-3;(2-4)RS-2]	FAI 474	Pavement	4-01481-0350 4-07217-0150
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/15/2022		15	4.00	0.00	No	

209-68D34 Highways - Executed

Replacement of existing S.N. 029-0001 carrying US 24/IL 9 over Copperas Creek, and associated roadway work. at the east end of Banner.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-077-16	NHPPHA2U(912)	(43-BR)BR	FAP 317A	Bridges	4-04510-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			160	7.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

210-68E52 Highways - Executed

Bridge Rehabilitation to six (6) structures at the I-74/I-474/IL 6 interchange in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-087-18	NHPPR034(528)	72(1HB,HB-1,2,3)BR	FAI 474 FAI 74 FAP 318	Bridges	4-01481-0360

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	2.00	0.00	No

211-68E82 Highways - Executed

0.17 mile. Sidewalk replacement, railing repairs, and miscellaneous drainage improvements along US Route 150 (War Memorial Drive) from Grand Avenue to Harvard Avenue in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-029-19	N/A	13-SW	FAP 317A	Miscellaneous	0-02175-4015

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

212-68G01 Highways - Executed

Patching and pavement repairs to US Route 67 from North of the Roseville Bypass to Roseville South of the Roseville Bypass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-004-21	N/A	(35)I-1,PP	FAP 310	Pavement	0-02176-4004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

213-68G08 Highways - Executed

District-wide weed spraying (off road) in various counties on various routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-015-21	N/A	D4 WEED SPRAYING 2021	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2021		5	0.00	0.00	No	

214-70F31 **Highways - Rejected**

On-Call lighting repairs in the District West Field Area consisting of DeWitt, McLean, and Piatt Counties.

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

215-74A31 Highways - Executed

1.1 miles of milling, resurfacing and aggregate wedge shoulders on Old US 50 west of Industrial Drive to east of US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-115-21	N/A	D7 HMA RESURF 2021 -1	VARIOUS	Pavement	0-02175-7005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

216-74A54 Highways - Executed

Bridge deck repairs and joint replacement on SN 012-0014 carrying IL 1 over CSX Railroad, 0.5 miles north of US 40 at Marshall.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-150-21	N/A	D7 BRIDGE REPAIRS 2021-8	FAP 332	Bridges	7-50350-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

217-61B89 Local Roads - Executed

Reconstruct the intersection of Cedar Road at Laraway Road in New Lenox.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-108-09	7Z9S(265)	08-00138-28-TL	FAU 369	Pavement	1-11021-0064 1-21930-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/04/2022		10	17.00	0.00	No	

218-62F84 Highways - Executed

(1.811-Mile) Pavement widening project on Glenwood Dyer Road from Stony Island Avenue to Torrence Avenue that includes standard overlay, traffic signal modification, and ADA improvement work It is located in the Village of Lynwood and unincorporated Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-062-18	HSIP-STPF0IY(879)	521WRS	FAU 3603	Pavement	0-00816-1000 1-79010-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	18.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

219-64H08 Highways - Executed

Reconstruction of roadway, modernize traffic signals and improve intersections along US Business Route 20 (West State Street) in Rockford from Day Avenue to Independence Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-012-14	NHPP-HPPDS3N (965)	41R-1	FAP 303	Pavement	2-29861-0100 2-29861-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	3.00	0.00	No	

220-66B93 Highways - Executed

This is a 3P milling and resurfacing project of 3 3/4" on US 34 from IL 23 to East of Somonauk Road in Somonauk. This will also address ADA sidewalk ramps. Other work will include shoulder stone, pavement marking and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb LaSalle	C-93-063-12	STP-SRTSWG2F (560)	(16R)RS-6	FAP 591	Pavement	0-01754-3003 3-03450-0060
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

221-70B99 Highways - Executed

Interchange Reconstruction: 1-57 improvements from South of Norfolk Southern RR to Olympian Dr. (+/-1.95 mi.); 1-74 improvements from Duncan Rd. to Prospect Ave. (+/-2.66 mi.)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-049-18	NHPPMID2(911)	(10-34-1)HBK	FAI 57	Pavement	5-52954-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			275	2.00	0.00	No	

222-72823 Highways - Executed

5.5 miles of patching, resurfacing, ramp improvements and bridge repairs on I-72 from west of IL 100 to 0.5 miles west of Old US 36 and on IL 100 from 0.5 miles north of I-72 to 0.3 miles south of I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-118-20	NHPP3UT3(541)	(86-9) RS, PP, BRR, SLP	FAI 72 FAP 562	Pavement	6-69350-0000 6-69350-0100 6-69350-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	8.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

223-74A38 Highways - Executed

0.5 miles of patching along US 45 from north of Rickleman Avenue to north of Technology Drive in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-122-21	N/A	D7 PATCHING 2021-4	FAP 328 FAU 8379	Pavement	0-02176-7003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

224-74A43 Highways - Executed

Scale replacement at the Marshall Weigh Station on I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-127-21	STPI0DA(894)	12-54WS-2	FAI 70	Miscellaneous	0-01527-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

225-76L96 Highways - Executed

Ramp work and parking lot resurfacing along IL 108 at the Kampsville Ferry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun Greene	C-98-120-20	FBP-COVDRRQW (402)	101RS-LOT-1	FAP 761	Miscellaneous	8-00599-0022 8-00599-2200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	15.00	0.00	No	

226-76N59 Highways - Withdrawn

Maintain and service all ITS equipment at various locations throughout District 8. , Maintain and service all ITS equipment at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-033-22	N/A	DIST 8 ITS 2021-2	VARIOUS	Electrical	0-01112-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2022			Pending	Pending	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

227-76N84 Highways - Executed

0.8 miles of Bureau of Research test pavement alongside US 50 from Crackerneck Road to Russland Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-122-20	SPRP6UJ3(741)	14-12-TEST TRACK-1	FAP 327	Pavement	8-00838-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	10.00	0.00	No	

228-85708 Local Roads - Executed

On-Street bike routes on various roadways in South Beloit. Project includes signing, pavement markings, sidewalk replacement, curb and gutter replacement, HMA surface course, and pedestrian signals.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-024-20	W8WB(879)	13-00040-01-BT (SOUTH BELOIT)	VARIOUS	Pavement	0-01731-2012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	2.00	0.00	No	

229-87725 Local Roads - Rejected

Replace the bridge carrying CH 4 over Pike Creek, 3.3 miles west of IL Rt 1.

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

230-91594 Local Roads - Executed

Replace the bridge carrying CH6 of the Kaskaskia River, 4.65 miles north of Garrett.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-002-21	S42W(665)	13-00104-00-BR	CH 6	Bridges	5-10442-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	4.00	0.00	No	

231-95897 Local Roads - Executed

Remove two concrete culverts and replace with two concrete box culverts, steel sheet piling and HMA pavement on CH23 at Little Creek Tributary, 4 miles west of St. Peter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-067-19	0UFL(348)	11-00120-01-DR	FAS 717	Bridges	7-10733-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/19/2021		5	5.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

232-95902 Local Roads - Executed

Resurface 5th Street from Oak St. to North Mulberry St., and resurface Oak St. from College Dr. to Poplar St., and from IL 15 to West 3rd St. in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-066-19	XRZP(593)	14-00075-00-RS (MT. CARMEL)	FAU 8654 FAU 8656A	Pavement	7-10740-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

233-97717 Local Roads - Executed

Pavement reconstruction, storm sewers, retaining wall, sidewalks, curb and gutter and pavement markings on Moore St. from south of IL 3 to Columbia Ave., including the reconstruction of the intersection of Moore and Columbia in Waterloo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-071-19	HX0K(447)	15-00032-04-PV (WATERLOO)	FAU 9315	Pavement	8-10587-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	15.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

234-99650 Local Roads - Executed

Pavement removal, construction of 8" PCC pavement, curb and gutter, sidewalks, storm sewer, water main and sewer relocation, and pavement markings on North 7th Street from 0.4 mile south of Industrial Park Road to Bost Lane in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-539-08	RJ73(074)	08-00074-00-RS (MURPHYSBORO)	FAU 9684	Pavement	9-10307-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			195	10.00	0.00	No	

235-99662 Local Roads - Executed

Resurfacing, aggregate shoulders and pavement markings on Ridgeway/New Haven Road from Jackson/New Hope to Road to Shawneetown/New Haven Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-059-18	BGW7(887)	18-00082-00-RS	FAS 889	Pavement	9-10566-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	7.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

236-46580 **Highways - Withdrawn**

Various lengths of pavement marking rehabilitation throughout District 7. , Various lengths of pavement marking rehabilitation throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	M-60-017-22	N/A			Miscellaneous	0-01474-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

237-46581 **Highways - Executed**

Pavement markings on various routes throughout the western part of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-027-21	N/A	D 6 HT PVMNT MRK RPR 22-17	VARIOUS	Miscellaneous	0-01475-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

238-46582 Highways - Executed

Pavement markings on various routes throughout the eastern part of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-018-22	N/A	D 6 HT PVMNT MRK RPR 22-18	VARIOUS	Miscellaneous	0-01475-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2021			0.00	0.00	No	

239-46905 Highways - Rejected

Removal and reconstruction of the concrete retaining wall and walkway from the tomb to the receiving vault and parking lot repairs at the Lincoln-s Tomb State Historic Site in Springfield.

240-46920 Highways - Executed

Site preparation and oil and chip treatment at Peabody River King State Fish and Wildlife Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-30-005-20	N/A	PRK O&C 2021	STATE PARK ROADS	Pavement	0-02151-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

241-46926 Highways - Executed

Removal of the three 36-inch diameter culverts and replacing them with a 54-inch diameter culvert, and other drainage and signage work at Jubilee College State Park in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-30-004-21	N/A	JUBILEE COLLEGE 2021	INTERNAL PARK ROADS	Pavement	0-02151-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

242-46929 Highways - Executed

These proposed improvements consist of the slope failure repairs and pavement repairs of Argyle Park road and parking area, pavement markings, and all other necessary work to complete the project within the Argyle Lake State Park in McDonough County. net length 280' (0.053 mi.).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-30-007-21	N/A	ARGYLE LAKE - 2021	INTERNAL PARK ROADS	Pavement	0-02151-4002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

243-62N29 Highways - Executed

(1.17-Mile) Noise wall repairs. Location: IL-53, from IL-68 (Dundee Road) to Lake-Cook Road in the Villages of Palatine and Arlington Heights, in Palatine Township in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-087-21	N/A	2020-260-I	FAP 342	Miscellaneous	1-80193-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

244-70F32 Highways - Executed

On-Call lighting repairs in the District West Field Area consisting of Champaign, Vermilion, Douglas, and Edgar Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-042-21	N/A	D5 LIGHTING REPAIRS 2021-2	VARIOUS	Miscellaneous	0-01112-5002 0-02176-5005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

245-74A47 Highways - Executed

35 miles of pavement patching on US 50 from Flora to Sumner.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-135-21	N/A	D7 PATCHING 2021-5	FAP 327	Pavement	0-02175-7016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

246-74A53 Highways - Executed

1 mile of pavement patching on eastbound I-70 at the Brownstown Weigh Station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-145-21	N/A	D7 PATCHING 2021-6	FAI 70	Pavement	0-01537-7002 0-02175-7018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

247-76M78 Highways - Executed

Well treatment at various locations in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-111-19	N/A	DIST 8 DEEP WELLS 2021-1	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	0.00	0.00	No	

248-78883 Highways - Executed

Patching on I-64 from the Washington County line to the I-57 / I-64 Tri-Level, north of Mt. Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-082-21	N/A	D9 PATCH 2022-1	FAI 64	Pavement	0-02176-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

249-99663 Local Roads - Executed

Sidewalk Construction along US 45 from IL 142 to 300' east, along IL 142 from Locust Street to US 45, and pedestrian traffic signal improvements at the intersection of IL 142 and US 45 in Eldorado.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-519-17	FNJ5(052)	17-00039-00-SW (ELDORADO)	FAP 776 FAP 332	Miscellaneous	0-01731-9003 9-10663-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	8.00	0.00	No	

250-46567 Highways - Executed

This work is located at various locations in Grundy, Livingston, Kankakee, Iroquois, and Ford Counties. Work shall consist of installing and replacement of raised reflective pavement markers and reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-003-22	N/A	D-3 REFLECTOR REPL 22-03	VARIOUS	Miscellaneous	0-01732-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

251-87752 **Local Roads - Withdrawn**

Realign and reconstruct the intersection of Commercial Street, Broadway Street, and Main Street in Marseilles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-018-21				Pavement	3-10618-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	Pending	Pending	No	

252-95641 **Local Roads - Executed**

Earth Excavation, processing soil-cement base course, aggregate surface, A-3 bituminous surface treatment and pipe culverts on CH1 from 2.3 miles north of IL 15 for 1.00 mile.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Edwards	C-97-100-20	NUCQ(765)	06-00058-00-FP	FAS 813	Pavement	7-10618-0000 7-10618-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	4.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

253-95899 Local Roads - Executed

Replace the bridge carrying TR 245 over Freeport Creek, 0.6 mile east of Freeport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-101-21	266D(084)	18-05120-00-BR	TR 245	Bridges	7-10871-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

254-97716 Local Roads - Executed

HMA pavement, sidewalk construction, curb and gutter and pavement markings along Washington Street from Monroe Street to Jefferson Street in Millstadt.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-020-21	MHV2(882)	18-00012-01-SW (MILLSTADT)	FAP 809	Pavement	0-01731-8003 8-10717-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	15.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

255-97742 Local Roads - Executed

Construction of a roundabout at the intersection of Market Place and Commercial Lane in Fairview Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-335-16	Q1EP(164)	16-00042-01-PV (FAIRVIEW HGHTS)	FAU 9326	Pavement	8-11021-0003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		90		18.00	0.00	No	

256-97757 Local Roads - Executed

Aggregate base repair, HMA surface removal and resurfacing, and pavement markings on Liberty Street from Church Street to Jackson Street in Evansville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-111-20	X924(844)	20-00012-01-PV (EVANSVILLE)	FAS 862	Pavement	0-99921-8003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		45		8.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

257-74A34 Highways - Executed

3.4 miles of underdrains at various locations in District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-118-21	N/A	D7 UNDERDRAINS 2021-1	VARIOUS	Miscellaneous	0-02175-7009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

258-46563 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown on the plans.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-020-21	N/A	D-2 REFLECTOR REPL 21-16	VARIOUS	Miscellaneous	0-01597-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

259-74A36 Highways - Executed

1.56 miles of partial depth resurfacing at various locations on US 40, IL 32 and IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-120-21	N/A	D7 HMA RESURF 2021 -2	VARIOUS	Pavement	0-02175-7011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

260-74A46 Highways - Executed

Milling and resurfacing at 2 locations: 1) US 51 at IL 48; 2) I-72 at SN 058-0063/64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-134-21	N/A	D7 HMA RESURF 2021 -4	FAI 72 FAP 322	Pavement	0-02175-7015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

261-89799 Local Roads - Executed

Remove and replace guardrail at various locations in Fulton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-001-21	G3GR(410)	20-00900-00-SP	VARIOUS	Miscellaneous	0-00105-4006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

01A-CA022 Aeronautics - Executed

Runway 18/36 Removal and Associated Improvements, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
4 / 6	Sangamon	SPI 4908 ABRAHAM LINCOLN CAPITAL	3170096TBD	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes		88		13.00	0.00	No	

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

02A-VE055 **Aeronautics - Deleted**

Realign Taxiway A, Phase 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5				Earthwork Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		123		Pending	Pending	No

03A-SE006 **Aeronautics - Executed**

Airfield Pavement Maintenance and Marking

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Shelby	2H0 4487 SHELBY COUNTY	317SBGPTBD	Miscellaneous Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		37		0.00	0.00	No

04A-SR095 **Aeronautics - Rejected**

Rehabilitate Runway 17/35 Pavement and Lighting

05A-LW030 **Aeronautics - Rejected**

Rehabilitate the Runway 18-36 pavement

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

06A-WA075 Aeronautics - Executed

Rehabilitate Airfield Lighting, Phase 1 and 2 (Runway 5/23, 14/32, Taxiway A, B and C) and Airfield Lighting Control and Monitoring System (ALCMS)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Lake	UGN 4824 WAUKEGAN NATIONAL	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		185		2.00	0.00	No

07A-WA076 **Aeronautics - Rejected**

Construct Perimeter Fencing - Phase 5 (Northwest Area)

1LR-M2006 DNR - Active

The Peabody Coal Company #18 Reclamation Project is for the elimination of public health and safety hazards by the Illinois Department of Natural Resources using federal abandoned mined lands funds. The hazards include exposed coal slurry and a hazardous structure. The reclamation will consolidate the coal slurry and cover with earthen material. The hazardous structure will be demolished. Erosion prevention measures will include establishment of vegetation on the disturbed area. The project site is located approximately one mile north of West Frankfort, Illinois, in Section 16, Township 7 South, Range 3 East, Franklin County.

Reg / Dist	Counties	Project #	Name	Major Work Categories		
0 / 0	Franklin	AML-GFrE-2006	Peabody Coal Company #18 Reclamation Project			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				8.00	0.00	No

Letting Summary Report

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: June 03, 2026

01W-FR438 DNR - Active

Removal of Dam 4 on the Des Plaines River and bank stabilization in the vicinity of the dam

Reg / Dist	Counties	Project #	Name			Major Work Categories	
0 / 0	Cook	FR-438	Des Plaines River Dam 4 Removal				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				8.00	0.00	No	

02W-FR439 DNR - Active

Removal of Touhy Dam on the Des Plaines River and bank stabilization in the vicinity of the dam

Reg / Dist	Counties	Project #	Name			Major Work Categories	
0 / 0	Cook	FR-439	Touhy Dam Removal				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				8.00	0.00	No	
